Basement Renovations at the Southeast Neighborhood Library
Solicitation Number: DCPL-2008-1-0035

* 1. Solicitation No.: 2.Type: 3._Date Issued: Page |
A [X? Sealed Bid (IFB)
SOLICITATION, OFFER AND DCPL-2008-1-0035 March 24. 2008 lofli63

AWARD [ I Negotiated (RFP)

4. Contract Number 5. Requisition/Purchase Request No, 6.
[ ] Open Market with set aside
RQ399665 For LSDBE subcontracting (see Sec-M)

[X] Small Business Set-Aside (sce Sec-M)

7. Issued By: 8. Address Offer To:
Office of Procurement Office of Procurement
District of Columbia Public Library District of Columbia Public Library
901 G Street, N.W. Suite 401 901 G Street, N.W. Suite 401
Washington, DC 20001 Washington, DC 20001
A. Name: B. Telephone (No collect calls) C. E-mail Address
(Area Code) (Number) (Ext)
Ameer M. Abdullah, Sr. 202 202-727-1206 ameerm abdullah@dec.gov
IMPORTANT - The "offer" section of this form, must be fully completed by offeror.
SOLICITATION

NOTE: In sealed bid solicitations "offer” and "offeror” mean "bid" and "bidder"

10. Sealed offers in “original” plus _2__ copies to perform the work required will be received at the place specified in item 8, or_if hand
carried, to the bid counter located at address shown in item 8 until (2:00 PM) local time on Monday, April 7. 2008.

(Hour) (Date)

I1. The District requires performance of the work described in strict accordance with the following:

Description Section Pages

. Solicitation/Offer/Award Form - Section —-A, pages: 1-2
. Schedule for Construction, Alterations, Repair, Price Section - B, pages: 34
*  Scope/Specifications/Drawings --- Section—C, pages: 5-8
*  Packaging and Markings - Section - D, pages: 9-9
. Inspection and Acceptance - Section—E, pages: 10-10
*  Deliveries and Performances - Section - F, pages: 11-11
¢ Contract Administration Data - Section- -G, pages: 12-16
. Special Contract Requirements - Section — H, pages: 17-49
. Contract Clauses - Section - I, pages: 50-56
. List of Attachments - Section—J, pages: 57-100
*  Representations, Certifications and other statements

Of Bidders ~ --- - - Section— K, pages: 101-150

Instructions, Conditions and other Notices to Bidders Section—L, pages: 151-158
¢  Evaluation Factors for Award - Section—M, pages: 159-163

. The Standard Contract Provisions for Use with Specifications
for District of Columbia Government Construction Projects,
dated 1973, as amended.

12, After receiving the written [ ] Award [X} Notice to Proceed the Contractor shall begin performance within _ calendar days of the date specified in the Notice to
Proceed and complete all the work within calendar days. This performance period is [ X] Mandatory [ | Negotiable.

13. The Contractor must furnish the required performance and payment bonds,
| X'] yes, within ten (10) calendar days after receiving the Notice of Intent to Award | Ino

14. Additional Solicitation Considerations

A, All bids are subject to the work requirements, provisions and clauses incorporated in this solicitation in full text or by reference
B. A BID GUARANTEE [ X is required [ ] is not required

Government of the District of Columbia igu% District of Columbia Public Library Office of Procurement

STANDARD FORM A - Dated May 2001




Basement Renovations at the Southeast Neighborhood Library

Solicitation Number: DCPL-2008-1-0035

OFFER ( Must be fully completed by offeror)

15. Name, Company Name and Address of Offeror (with zip code)

16. Telephone No.
¢ )

18. Remittance Address (if different than item 15).

17. E-mail address

19. The offeror agrees to perform the work required at the prices specified herein and according to the BID SCHEDULE (Section B) and in strict accordance with the terms
of this solicitation, if this offer is accepted by the District in writing within 90 calendar days after the date offers are due.

20. The offeror agrees to furnish any required performance and payment bonds.

21. ACKNOWLEDGEMENT OF AMENDMENTS

The offeror acknowledges receipt of amendments to the solicitation (number and date each)

Amendment
Number
Date
22. Name and Title of person authorized to sign offer 22A. Signature 22B. Offer
(Type or Print)
AWARD (To be completed by the District)
23. Amount 24. Accounting and Appropriation data

25. PAYMENT WILL BE MADE BY:

See Section G, paragraph G.2

Data)

26. Submit invoices as instructed in Section G of this solicitation (Contract Administration

CONTRACTING OFFICER WILL COMPLETE ITEM 27 OR 28 AS APPLICABLE

27.[ ] NEGOTIATED AGREEMENT (The Contractor is required to
sign this document and return__ copies to the issuing office). The
Contractor agrees to furnish and deliver all items or perform all work
requirements for the consideration stated in this contract. The rights and
obligations of the parties of this contract shall be governed by ( a) this
contract award, (b) the solicitation, and (c) the clauses, representations,
certifications and specifications incorporated by reference in or attached
to this contract.

necessary.

28.[ ] AWARD (The Contractor is not required to sign this document). Your offer on this
solicitation is hereby accepted. This award consummates the contract which consists of (a) the
solicitation and your offer, and (b) this contract award. No further contractual document is

29. Name and Title of Contractor or Person Authorized to Sign (Type or
Print)

30. Name of Contracting Officer (Type or Print)

29A. Signature 29B. Date

30A. Signature

30B. Date

STANDARD FORM A - Dated May 2001




- Basement Renovations at the Southeast Neighborhood Library
Solicitation Number: DCPL-2008-1-0035

B.1

B.2

B.3

B.4

PART I

SECTION B: SCHEDULE FOR CONSTRUCTION, ALTERATIONS, REPAIRS PRICE

The District of Columbia Public Library is seeking a designated contractor to perform furnish all
parts, labor, material and equipment to 1E)erform various painting, electrical, and mechanical repairs at
the Southeast Library located at 403 7" Street SE Washington, DC in accordance with the attached
‘Scope, Specifications, and Drawings.’

Designation of Solicitation for the Small Business Set Aside Market Only

This Invitation for Bids or Request for Proposals is designated for certified small business enterprise
(SBE) offerors only under the provisions of the “Small, Local, and Disadvantaged Business
Enterprise Development and Assistance Act of 2005” (the Act), Title II, Subtitle N, of the “Fiscal
Year 2006 Budget Support Act of 2005”.

An SBE must be certified as small in the procurement category of Building
(general construction etc.) in order to be eligible to submit a bid or proposal in response to this
solicitation.

The District contemplates award of a firm fixed-price contract. The estimated price range for this

requirement is between $100,000.00 and $200,000.00

The Contractor must bid lump sum firm fixed prices for the following Contract Line Item
Number (CLIN) as described below and complete the price breakdown in section B.5:

CLIN No. DESCRIPTION LUMP SUM PRICE
001 Basement Renovations at

the Southeast Neighborhood

Library



Basement Renovations at the Southeast Neighborhood Library
Solicitation Number: DCPL-2008-1-0035 :

, PRICE BREAK DOWN FORM , :
The bidder must complete this breakdown of prices and submit it with its bid. In case of any discrepancy in
- the total bid price entered here and under Section-B.4, the latter shall govern. The bidder shall balance the
divisional prices entered below (without any frontloading). These prices are for the sole use of predeter-
mining activity costs during the pre-construction phase; but after the award, and for later use in computing
monthly progress payments, are subject to final approval by the COTR before the actual work starts.

B.5S Breakdown into Divisions of lump sum price bid under CLIN # 01, Section-B.4
DIVISION : DESCRIPTION ' ' . TOTAL
NO.* . _ PRICE BREAKDOWN

Div. 01 | General Requirements

............................

Div. 02 | Site Construction

............................

Div. 03 | Concrete

Div. 04 | Masonry

Div. 05 | Metals

............................

Div. 06 | Intentionally Left Blank

............................

Div. 07 | Thermal and Moisture Protection

............................

Div. 08 | Doors and Windows

............................

Div. 09 | Finishes

Div. 10 | Specialties

............................

Div. 11 | Equipment

............................

Div. 12 | Intentionally Left Blank

...........................

Div. 13 | Special Construction

Div. 14 | Conveying Systems

............................

Div. 15 | Mechanical

.............................

Div. 16 | Electrical & Communication

Lump Sum | Lump Sum Bid Price (copy from CLIN # 001, Section-
Bid Price | B.4, Part-I of IFB)




Basement Renovations at the Southeast Neighborhood Library
Solicitation Number: DCPL-2008-1-0035

* DIVISION means a discrete component of the work for which a separate price.is requested. The “Total
Price Breakdown” is the sum total of all components, and must equal the Lump Sum Bid Price.

PART 1

SECTION C - SCOPE/SPECIFICATIONS/DRAWINGS

C.1 SCOPE:

The District of Columbia Public Library is seeking a designated contractor to perform furnish all
parts, labor, material and equipment to Eerfo‘rm 'various painting, electrical, and mechanical repairs at
the Southeast Library located at 403 7" Street SE Washington, DC in accordance with the attached
Scope, Specifications, and Drawings in accordance with the Specifications and Drawings provided
herewith, and the Government of the District of Columbia Standard Contract Provisions for Use With
Specifications for District of Columbia Construction Projects dated 1973, and amendments thereto,
A copy of this booklet is available free of charge to the bidders at the Bid Issuance Office listed in
Page 1 of the solicitation.

C.2 DEFINITIONS:

Division — An analysis consisting of an outline sharing itemized data or essentials that comprise the
parts or elements included in the lump sum price.

C.3 SPECIFICATIONS:
The Contractor shall perform the work listed below:
A. INTERIOR

The following items and descriptions shall serve as a general specification in order to achieve the
renovation. Attachment J.2 is the current basement level drawing layout.

1. Door and Jamb Replacements

Contractor shall remove and replace the eight (8) existing metal doors identified on the attached plan with
new metal doors as specified below and in accordance with Attachment J.1 door specifications. Contractor
shall field verify all door measurements. All doors except where specified shall have closure that hold door
in opened position. All doors shall be primed and painted Benjamin Moore color. (Please provide DCPL
with color chart)

Doors Number 1 - Type F, metal door no window with appropriate emergency panic hardware. No hold
open.

Door Number 2 - Type F, metal door no window with appropriate emergency panic hardware. No hold open.
Door Number 3 - Type FG, metal door, window with appropriate ADA hardware.

Door Number 4 — Type FVL, metal door, window and louver with appropriate ADA hardware.

Door Number 5 ~ Type FNV, metal door, window and louver with appropriate ADA hardware.

Door Number 6 - Type FG, metal door, window with appropriate ADA hardware.

5



Basement Renovations at the Southéast Neighborhood Library
Solicitation Number: DCPL-2008-1-0035

Door Number 7 — Type FG, metal door, window with appropriate ADA hardware.

Door Number 8 - Type L1, metal door, with louver and appropriate ADA hardware.

2.

=

s
.

Convert EB007 Existing Janitor Room to Branch Manager’s Office

The contractor shall remove and properly dispose of approximately 10 linear feet of wall partition
and plaster wall as indicated in Attachment J.3. ’

The contractor shall remove and reinstall the existing gas meter and all associated piping, values,
bends, etc. from the interior of the building to the exterior of the building. Contractor shall
coordinating moving of gas meter with Washington Gas and is responsible for obtaining all necessary

“permits from DCRA and Washington Gas.

The Contractor shall remove all existing lighting from room EB007 and shall furnish and install three
(3) energy efficient T8 1’x4’ fluorescent fixtures.

The Contractor shall remove any existing flooring and shall furnish and install new VCT flooring
tiles.

The Contractor shall furnish and install all CAT 6e data and voice cabling necessary to tie new office
into Electrical Closet (Room EB 0002)

The contractor shall relocate two (2) motor control switches to remaining wall.
The contractor shall cap old restroom toilet and shower drains.
The contractor shall strip, patch and repair all walls and floor area in old restroom.

The contractor shall furnish and install 72” in height, 12” between rows, and 10” in depth steel
shelving along west wall and not blocking window.

Shelving in Storage Room

The contractor shall furnish and install steel shelving in the storage room (room adjacent to EB007).
Shelving shall be placed on the west wall adjacent to EB007. Shelving shall be 72” in height, 12”
between rows, and 10” in depth.

The Contractor shall Remove and replace floor tile
(color and type provided DCPL)

Renovations to EB009 Existing Reading Room To Meeting Room

The Contractor shall remove and dispose of the existing according divider.

The Contractor shall furnish and install the single face metal shelving units 78” in height along the
east, south and west perimeter walls. The shelving units shall be in three-foot section with 6 standard
shelves per section, each shelve shall be 10-inches in depth. Wood end panels shall be provided at the
end of each shelving run, total 8 end panels.



Basement Renovations at the Southeast Neighborhood Library
Solicitation Number: DCPL-2008-1-0035

C.

D.

The Contractor shall remove and dispose of exiSting carpet.

The Contractor shall furnish and install new cafpet tile Type, manufacture and color finish by the

. government.

The contractor shall remove and dispose of all existing lighting fixtures.

The contractor shall furnish and install 17 energy efficient T8 2°x4’ fluorescent fixtures.
The contractor shall prepare all walls for painting; all walls shall be primed and paintéd with 2 coats
of Benjamin Moore. One wall shall be Benjamin Moore. DCPL will select color after samples are

provided by contractor. : -

Renovations in Room EB010

The Contractor shall furnish and install 12 staff lockers. The lockers shall be Four Tier Vanguard
Lockers or approved equal. Location, as directed by the government.

The contractor shall remove and dispose of all existing lighting fixtures.
The contractor shall furnish and install 7 energy efficient T8 2’x4” fluorescent fixtures.
The contractor shall furnish and install two (2) 48” electric base board heaters

Hallway between EB007, EB00S, and EB006

The Contractor shall remove any existing flooring and shall furnish and install new VCT flooring
tiles.

Basement Elevator Lobby

The Contractor shall remove any existing flooring and shall furnish and install new VCT flooring
tiles.

The contractor shall furnish and install a new 48-inch by 72-inch tackable surface along the west all.
Main Room North Side of Fire Place

The contractor shall repair 65 linear feet of interior wall on the north side of the fireplace in the main
room. They shall scrape all peeling paint and plaster and patch and paint matching the existing.



Basement Renovations at the Southeast Neighborhood Library
Solicitation Number: DCPL-2008-1-0035

B. EXTERIOR

9, Basement-level window security

A. The contractor shall remove expanded metal grilles from basement-level windows (total 15). The
contractor shall install new security bars at all basement windows. DCPL must approve the
specification and design of the new security bars prior to installation.

C4 DRAWINGS:

The Contractor shall perform the work in accordance with the Drawings listed below and included
herein as Attachment J.2.

LIST OF DRAWINGS

DRAWING TITLE

Southeast Branch Library Basement Level Plan



Basement Renovations at the Southeast Neighborhood Library '
Solicitation Number: DCPL-2008-1-0035

" PARTI

SECTION D: PACKAGING AND MARKING

D.1 MATERIAL DELIVERY, HANDLING AND STORAGE:

A.

The Contractor shall deliver materials and equipment in the original, properly labeled,
unbroken packages, containers, cartridges or bundles and in such quantities and such ample
time that progress of work will not be delayed. '

The Contractor shall protect materials and products against any damage or deterioration
during transit to the site, unloading, delivering and storing at site, installation or erection and
during period between installation or erection and final acceptance by the District, that shall
include, but not limited to:

1. Minimum exposure to weather during delivery.
2. Storage off ground in dry, well-ventilated spaces.
3. Covering, as necessary, for adequate protection from soiling and wetting.

The Contractor shall provide storage methods that will facilitate inspection and testing before
and during the use as follows:

1. Space for storage of materials and equipment will be approved by the District’s
Inspector (see Paragraph H.23).

2. The Contractor shall not occupy more space at the site than is absolutely necessary for
proper execution of the work.



Basement Renovations at the Southeast Neighborhood Library
Solicitation Number; DCPL-2008-1-0035

E.1

E.2

E.3

PARTI
SECTION EF: INSPECTION AND ACCEPTANCE
INSPECTION:
The inspection and acceptance requirements for the resultant contract will be governed by Article
11 of the Standard Contract Provisions For Use With Specifications for District of Columbia

Government Construction Projects, dated 1973, as amended and ‘incorporated herein by reference.
A copy of this booklet is available free of charge to the bidders at the Bid Issuance Office located

- at901 G Street, N.W. Washington, DC 20001.

In addition, the acceptance criteria for different parts of the work, described in other sections of the
IFB and Specifications (Section C.3) shall apply.

PARTIAL ACCEPTANCE:
A. The Contracting Officer’s Technical Representative (COTR) may, at his/her option, accept

part of the work under this contract in writing prior to the COTR’s final acceptance of all the
work under the contract, when the COTR considers it beneficial to the District of Columbia.

B. Partial -acceptance shall not preclude liquidated damages for failure to complete the contract
within the required time limits established under TIME FOR COMPLETION in Section
F.1.

FINAL INSPECTION:

The Contractor shall giVe the COTR written notice at least fourteen (14) days in advance of date on

which project will be 100% complete and ready for final inspection. Prior to final inspection date,
the Contractor shall verify in writing that in the Contractor’s best judgment no deficiencies exist.

10



Basement Renovations at the Southeast Neighborhood L1brary
Solicitation Number: DCPL-2008- I 0035

F.1

F.2

PART 1
SECTION F - DELIVERIES OR PERFORMANCE

TIME OF COMPLETION:

The Contractor shall commence work within 5 calendar days of the date specified in the written
Notice to Proceed (NTP) signed and issued by the Contracting Officer and shall start and complete all
the work in strict accordance with the phasing schedule as provided in the General Scope Section of
the Specifications. The Contractor shall complete all the work within forty-five (45) days.

DELIVERABLES:

The Contractor shall submit to the District, as a deliverable, the report described in section H.39.5 of
this contract that is required by the 51% District Residents New Hires Requirement and First Source
Employment Agreement. If the Contractor does not submit the report as part of the deliverables, final
payment to the Contractor may not be paid. (Refer to H.39).

11



Basement Renovations at the Southeast Neighborhood Library
Solicitation Number: DCPL-2008-1-0035

PART I

SECTION G - CONTRACT ADMINISTRATION DATA

G.1 INVOICE PAYMENT:

A.

The District will make payments to the Contractor, upon the submission of proper invoices,
based on the approved Critical Path Method (CPM) schedule as described in Section
H.16.A.2.a of this document, only for the percentage of work or services actually performed
or completed during the subject period and accepted by the District, less any dlscounts
allowances or adjustments prov1ded for in this contract.

The District will pay the Contractor on or before the 30™ day after receiving a proper invoice
from the Contractor.

G2 INVOICE SUBMITTAL:

A.

The Contractor shall submit proper invoices on a monthly basis or as otherwise specified in
this contract. Invoices shall be prepared in triplicate and submitted to the Contracting
Officer’s Technical Representative (COTR) specified in Section G..8 below.

To constitute a proper invoice, the Contractor shall submit the following information:

1.

Contractor’s name and invoice date (Contractors are encouraged to date invoices as
close to the date of mailing or transmittal as possible);

Contract number, sectipn two (2) and encumbrance number, section twenty-four (24)
of the Solicitation Cover sheet. Assignment of an invoice number by the Contractor is
also recommended;

Description, amount of payment requested, quantity, and the dates of the work
performed based on the approved CPM schedule;

Other supporting documentation or information, as required by the Contracting
Officer;

Name, title, telephone number and complete mailing address of the responsible official
to whom payment is to be sent;

Name, title, phone number of person preparing the invoice;

Name, title, phone number and mailing address of person, if different from the person
identified above to be notified in the event of a defective invoice, and

Authorized signature.

12



Basement Renovations at the Southeast Neighborhood Library
Solicitation Number: DCPL-2008-1-0035

G.3

G4

FIRST SOURCE AGREEMENT REQUEST FOR FINAL PAYMENT:

For contracts subject to the 51% District Residents New Hires Requirement and First Source

G.3.1
Employment Agreement, final request for payment must be accompanied by the report or a
waiver of compliance discussed in H.39.5.

G.3.2 The CFO shall not make final payment to the Contractor until the CFO has received the
Contracting Officer’s final determination or approval of waiver of ~the Contractor’s
compliance with 51% District Residents New Hires Requirement and First Source
Employment Agreement.

METHOD OF PAYMENT:

A. The District will utilize the progress payment method under this contract, and will
make progress payments when all of the following conditions are satisfied:

1. The portion of the service provided by the Contractor is accepted by the District;

2. The work on the specific contract activity as identified in the approved CPM
Schedule, for which the progress payment is requested, is 100 % complete;

3. The Contractor submits the invoice as described in G.2 for the progress payment.

B. The COTR will furnish to the Contractor, the following forms:

1. Summary of Progress Payment Breakdown Form;
2. Progress Payment Request Form;
3. Schedule of Values Form.
C. The Contractor shall prepare and deliver to the COTR for approval:

1. Original and a copy of completed Summary of Progress Payment Breakdown Form
within fourteen (14) days after issuance of written Notice to Proceed and prior to
submission of first progress payment request. This detailed estimate of costs shall
include a breakdown of costs for all items of work that will be performed under the

contract with total amount equal to the lump sum bid price under Section B.3.

2. Original and a copy of the signed (by the authorized representative of the Contractor)
Progress Payment Request Form on or before the twenty-fifth (25th) day of each
month during progress of the work. The COTR will direct the Progress payment to be
made based on the actual work performed based on the COTR’s approval of the
Schedule of Values. This approval will include only those fractions of work which
have been completed and duly accepted by COTR. COTR’s acceptance signature on

the form is mandatory.

3. Copy of the Schedule of Values pre-approved by the COTR with invoice.

13
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Solicitation Number: DCPL-2008-1-0035 ’

D.

F.

‘Materials and equipment payments:

1.

The District will pay for the materials, equipment and associated components
delivered to the jobsite or stored on the site, until they are satisfactorily incorporated
into the completed work, at 100% of their invoiced value from the -manufacturer or
supplier as approved by the COTR. The Contractor shall properly store and protect all
the materials and equipment and ensure that all materials and equipment are in
compliance with the submittals approved by the COTR.

The District will pay the Contractor 75% of the invoiced value for materials,
equipment and associated components stored off-site in a bonded warehouse within a
twenty-five (25) mile radius of the jobsite. Payment w1ll be subject to the foHowmg‘
documentation accompanying the payment request:

a. A certified statement giving the exact location of the materials or equipment,
that such material or equipment is properly stored and protected meeting the
approval of COTR and is consigned to the District of Columbia Government;
that the materials and equipment will not be diverted for use or installation at a
different project, and that they are subject to inventory and inspection by the
COTR.

b. A valid invoice or bill of sale indicating the unit quantity, description of the
material or equipment and its costs as defined in Section G.4.D.1 and.2.

C. A certificate of insurance of a bonded warehouse, in the event the
materials/equipment is stored off-site.

Before approval of the CPM schedule, the District may make two (2) initial monthly
payments under this contract for the work performed during the first sixty (60) days
following the Notice To Proceed, following the COTR’s partial acceptance of the work in
writing in accordance with section E.2. In the event that the District elects to proceed in this
manner, the following shall apply:

1.

2.

The District will not make any additional payments until the final CPM schedule is
approved by COTR.

The District will not make progress payments for all other activities until the final
CPM schedule is approved and distributed by the COTR.

The COTR shall use the CPM Schedule approved and updated as provided in subsection H.16
as the basis upon which to estimate successive progress payments to be made.

G5 ASSIGNMENTS:

A.

In accordance with 27 DCMR 3250, the Contractor may assign funds due or to become due as
a result of the performance of this contract to a bank, trust company, or other financing
institution.

14
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G.6

G.7

G.8

Any assignment shall cover all unpaid amounts payable under this contract, and shall not be
made to more than one party.

Notwithstanding an assignment of money claims pursuant to authority contained in the
contract, the Contractor, not the assignee, is required to prepare invoices. Where such an
assignment has been made, the original copy of the invoice must refer to the assignment and
must show that payment of the invoice is to be made directly to the assignee as follows:

Pursuant to the instrument of assignment dated N
make payment of this invoice to
(name and address of assignee).

CONTRACTING OFFICER (CO):

In accordance with 27 DCMR 1200.1 contracts may be entered into and signed on behalf of the
District Government only by Contracting Officers. The address and telephone number of the
Contracting Officer is:

Wayne R. Minor, Chief Procurement Officer
Office of Procurement

District of Columbia Library

901 G Street, N.W., Suite 401

Washington, D.C. 20001

Telephone: (202) 727-4800

AUTHORIZED CHANGES BY THE CONTRACTING OFFICER:

A.

In accordance with Article 3 of the Standard Contract Provisions For Use With Specifications
for District of Columbia Government Construction Projects, dated 1973, as amended, the
Contracting Officer is the only person authorized to approve changes to any of the
requirements of this contract,

The Contractor shall not comply with any order, directive or request that changes or modifies
the requirements of this contract, unless issued in writing and signed by the Contracting
Officer.

CONTRACTING OFFICER’S TECHNICAL REPRESENTATIVE (COTR):

A. The COTR is responsible for the technical administration of the contract and advising the

Contracting Officer as to the Contractor’s compliance or noncompliance with the contract. In
addition, the COTR is responsible for the day-to-day monitoring and supervision of the contract,
of ensuring that the work conforms to the requirements of this contract and such other
responsibilities and authorities as specified in writing by the Contracting Officer. The COTR for
this contract is:

15
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Edward Hampton .

Director, Facilities Management
DCPL Office of Facilities Management
901 G Street, N.W.

Washington, D.C. 20001

Cell Number: (202) 834-5636

Facsimile Number: (202) 727-4792

B. = 1tis fully understood and agreed by the Contractor that the COTR shall not have any authority
to make changes in the specifications/scope of work, price or terms and conditions of the
contract.

C. Contractor shall be held fully responsible for any changes not authorized in advance, in
writing, by the Contracting Officer, and may be denied compensation or other relief for any
additional work performed that is not authorized by the Contracting Officer in writing. In
addition, Contractor may also be required at no additional cost to the District, to take all
corrective action necessitated by reason of the unauthorized changes.

16
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H.1

H.2

H.3

PART 1

SECTION H - SPECIAL CONTRACT REQUIREMENTS

LIQUIDATED DAMAGES:

A.

The Contractor shall pay to the District of Columbia the sum of ($0.00) as agreed liquidated
damages for each calendar day of delay in completion of the work for this project, within the
time limits set forth, subject to provisions of Artlcle 5, DELAYS, of the Standard Contract
Prov1s1ons for Construction Projects, as amended.

If the District terminates for default the Contractor’s right to proceed in accordance with
Article 5, liquidated damages will continue to accrue until the work is completed. These
liquidated damages are in addition to excess costs of reprocurement.

GOVERNMENT’S RESPONSIBILITY:

District shall provide to the Contractor all necessary passes for Contractor’s employees required to
enter into the facility.

PE

RMITS, LICENSES AND CERTIFICATES:

e e — Rl AR A A AR X LA AT B LI L

A.

The District will be responsible for obtaining the building permit issued by the Department of
Consumer and Regulatory Affairs (DCRA), Building and Land Regulation Administration,
located at 941 North Capitol Street, N.E., Washington, D.C. The Contractor shall apply for
and obtain all other permits required for this project including Raze Permit, certificates and
licenses from the Office of Licenses and Permits, Permit Processing Division, Department of
Consumer and Regulatory Affairs.

1. The Contractor shall apply and pay for all required permits well in advance of the time
that they are needed.

2. If the Contractor experiences any difficulty in obtaining a permit, the Contractor shall
request assistance immediately from the COTR.

It is the responsibility of the Contractor to ascertain and obtain the required permits, licenses
and certificates for this project. Permits, Licenses and Certificates may include, but are not
limited to:

Permits and Certificates Licenses

1. Plumbing 1. Master Plumbers
2. Electrical 2. Electrical

3. Refrigeration 3. Refrigeration

4. Elevator 4. Boiler

5. Boiler and Pressure Tank 5. Pressure Tank

6. Public Space - To work in, excavate 6. Elevator
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H.4

in or occupy

7. Signs and Temporary Fences
8. Work on Sunday and after 6:00 p.m. weekdays.

9. Razing

C. The District will not allow work requiring permits and licenses to proceed until the Contractor
produces evidence showing that such permits and licenses have been procured from the
DCRA. Permits will be issued only to. persons duly licensed for work in the District of
Columbia, except as follows: '

1. Where electrical, plumbing and refrigeration Contractors and their craft persons
perform work under contract with the District of Columbia and the work is physically
located in areas outside the District of Columbia, it shall be sufficient if any such
Contractor and the Contractor’s craft persons are licensed either by the District of
Columbia or by any governmental agency having jurisdiction over the area adjoining
the site on which the work is performed.

D. The Contractor shall prominently display all permits within the confines of the construction

site.

UTILITY CONNECTIONS AND SERVICES:

The Contractor is responsible for locating all existing utilities and performing the required
modifications to all utilities for the completion of construction. All utility costs, costs to modify and
connection fees shall be incorporated into the fixed price bid.

A. TEMPORARY ELECTRICITY:

1. The Contractor shall arrange for and pay all expenses associated with procurement and
use of the following:

a.

Install a temporary meter on existing power lines and pay for all electric power
used;

Install temporary lines to conform with the requirements of the D.C. Electrical
Code for such work;

Furnish and install all necessary safety devices required;

Maintain temporary line and equipment in proper condition until lines are no
longer required and disconnected;

Make connections to existing electric services in accordance with D.C.

Electrical Code requirements and standard procedures developed by the
electric company;
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f. Upon completion of the work, remove temporary lines, poles and other
accessories, make disconnections and restore services to an approved
condition.

TEMPORARY WATER: For construction purposes, temporary connection to the existing
water mains is permitted, at the Contractor’s expense, contingent upon the Contractor
performing the following:

1. That no connections to water mains be made without first acqumng approval from the
' District of Columbia Water and Sewer Authority (WASA).

2. That the Contractor shall furnish all hecessary temporary lines, fittings, valves, and
make all temporary connections to bring the water to the job site.

3. That all pipe, fittings, and hose used shall be leak proof and that hook-ups and
connections be made in a manner comparable to new work to prevent unnecessary
waste of water.

4. That all branches from temporary main feed be equipped with tight cut- off valves.

5. That upon completion of the work, temporary lines, fittings, valves and other
accessories are removed; disconnections made and services restored to an approved
condition.

PERMANENT CONNECTIONS TO MAINS:

The Contractor shall make and pay for all the required permanent connections for water,
sewer, gas, electrical, telephone and fire alarm systems at its own expense. The Contractor
shall pay fees and associated costs and make all arrangements with utility companies and
appropriate agencies as may be required for proper and expeditious completion of the project.

H.5 SHOP DRAWINGS AND CATALOGUE CUTS:

A.

Within thirty (30) calendar days from the date of the Notice to Proceed, the Contractor shall
prepare a complete list of all samples, catalogue cuts and shop drawings required to be
submitted as follows:

1. The Contractor shall submit the list to the COTR or his designee in quadruplicate for
approval. The COTR will return one (1) copy of the approved list to the Contractor.

2. The District will not make progress payments until the required list has been submitted
by the Contractor. The District will not make payments for any materials installed by
the Contractor without approval by the COTR where submittal of the same is required.

The Contractor shall not install or use materials in the work until the COTR has given written

approval of required samples, shop drawings or catalogue cuts, to be submitted as stated
above.
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Normally; 30 calendar days will be required for checking submitted materials.
However, more time will be required for more complex submittals. The Contractor is
advised that submittals that are kept simple (i.e. related to one section of the
specifications or to one system) will be processed more expeditiously than more
complex submittals. Approval of materials, shop drawings, catalogue cuts shall be
only for the characteristics or uses named in the submission and shall not be construed
as:

a. Permitting any departure from contract requirements except as specifically
stated in the approval. :

b. Relieving the Contractor of the responsibility of complying with the contract
requirements because of errors which may exist.

c. Constituting a complete check, but will indicate only that the general method
of construction and detailing is satisfactory and the Contractor shall be
responsible for the dimensions and design of adequate connections, details and
satisfactory construction of all work.

C. The Contractor shall submit all the shop drawings, samples and catalogue cuts in accordance
with the following requirements:

1.

Letter of transmittal, for each transmittal, submitted in triplicate and containing the
following information:

a. Project name and contract number;
b. Work for which material is intended;
c. Identification of material in accordance with Federal Specification or A.S.T.M.

number, manufacture, model, type, class, brand name, specifications reference,
and local distributor;

d. General Contractor’s stamp of approval as evidence that drawings, samples,
and catalogue cuts included in the submittal have been checked for conformity
with contract requirements including dimensions, quality, grade, type, quantity
coordination with other work and that the Contractor assumes all responsibility
for errors or discrepancies.

D. SHOP DRAWINGS:

The Contractor shall submit shop drawings as described below:

L.

2.

Submit six sets of each drawing.

Identified as to project name and number, general Contractor, fabricator,
manufacturer, model, type, class, brand name, specifications reference, local
distributor, and date drawn to which drawing applies.
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Drawings shall be complete in every respect and assembled into sets.

a. Each submission shall- show complete system to which it applies and shall
include catalog cuts, samples and other applicable data pertinent to the system.

b. The COTR will review and approve the shop drawing submittals, and if
approved, will return three (3) sets of the same to the Contractor.

C. When corrections to shop drawing pririts ar¢ necessary, two (2) prints of each
shop drawing will be returned to the Contractor for correctlons and
resubmission in six sets.

The Contractor shall submit one (1) reproducible print of each approved shop drawing
after final approval of submitted shop drawings has been made.

If drawings show variations from contract requirements because of standard shop
practices or for any other reasons, the Contractor shall make specific mention of such
variation and the cause therefore, in the letter of transmittal.

a. If the variations in the drawings are acceptable to the COTR, he/she may initiate
any changes to the contract under Article 3, Changes, of the Standard Contract
Provisions which will be subject to the Contracting Officer’s approval.

b. If drawings submitted indicate a departure from the contract requirements
which the Contracting Officer finds to be in the best interest of the District of
Columbia and to be so minor as not to involve a change in contract price or time
for completion, he may approve the drawings.

E. COMPOSITE SHOP DRAWINGS:

In addition to shop drawings specified in the various sections of the specifications, the
Contractor shall submit composite shop drawing details of constricted spaces, pipe and duct
spaces, mechanical, equipment rooms and ceiling spaces where pipes, ducts, conduit,
crossover and where items such as light fixture housing project into the space, to ensure that
equipment approved for use or proposed for use fits into the space provided.

1. In the event of a conflict, the Contractor may offer his suggestions for solution of the
problem on the shop drawing submittal or by letter submitted therewith;
2. Submittal of composite shop drawings shall be provided in 14 days after Notice to
Proceed to prevent a delay in construction.
F. The Contractor shall submit, with a letter of transmittal, samples, catalogue cuts, test reports,

and certifications, as required. The Contractor shall not submit any samples and catalogues
with bids. The Contractor must refer to the specification sections for samples, catalogue cuts,
test reports and certifications required under the contract.
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1.~ The Contractor shall submit the required samples prepaid in duplicate, unless
otherwise specified in the applicable specification section.

2. The Contractor shall submit the required catalogue cuts in six sets.

3. The Contractor shall submit each item and label it with the following information:
a. Project name and contract number;
b.  Work for which material is intended;
¢.  General Contractor, manufacturer and fabricator;
d.  Applicable Federal Specification, A.S.T.M. spec1flcat10n or other standard;
e. Contract spemflcanon reference; and
f.©  Manufacturer's brand name, class or grade and type.

NOTE: The COTR shall hold for thirty (30) days and then destroy samples
submitted without the above labels.

4. The Contractor shall submit samples of materials that are required to match work in
place and shall also submit representative samples of present materials which they are
to match. The Contractor may take a sample of present materials from the work in
place, but if this is not possible, the Contractor will take a sample to the site of the
work for inspection and verification.

5. The COTR will approve a sample submitted only for the characteristics or for the uses
named in such approval and no other purpose.

a. No approval of a sample shall be taken in itself to change or modify any contract
requirement unless specifically stated in the approval.

b. The Contractor shall send the approved samples not destroyed in testing back to
the COTR.

c. The Contractor shall mark for identification and use in the work the approved
samples of hardware, miscellaneous accessories and signs in good condition.

d. The COTR may retain for thirty (30) days any samples not destroyed in testing and
that are not approved, and then dispose of them or return them to the Contractor at
his expense if requested within thirty (30) days from the date of rejection.

6. The COTR will request the Contractor to deliver test samples as specified in the
various specification sections and other test samples deemed necessary, or the COTR
will take the same from various material or equipment delivered by the Contractor for
use in the work. The COTR has the right to request any additional tests from an
accredited testing facility on any materials delivered to the site of the work, at the
District’s expense.

7. If any of these test samples fail to meet the specification requirements, any previous
approvals will be withdrawn and such materials or equipment shall be subject to

22



Basement Renovations at the Southeast Neighborhood Library
-Solicitation Number: DCPL-2008-1-0035

10.

11.

removal and replacement by the Contractor with materials or equipment meeting the
specification requirements at no additional cost to the District.

The District may refuse to consider under this contract any further samples of the same
brand or make of material that fails to pass specified tests.

The COTR reserves the right to disapprove any material, which is presently, or which
previously has been, unsatisfactory in service.

The Contractor shall submit material lists, schedules and diagrams for material,
equipment, fixtures, fittings, hardware required under specification sections in six sets
and labeled as set forth for catalogue cuts.

The Contractor shall identify individual items included in brochures and catalogs that
are submitted for approval in the transmittal letter and in its submittal material.

H.6 PROPRIETARY RESTRICTIONS:

A. Proprietary names or brands are mentioned for descriptive, not restrictive, purposes and are
intended to establish minimum standards of quality for materials, fabrication and finishes.

1.

Such references shall not be construed as limiting competition or controlling selection
of manufacturers, and the Contractor in such cases may submit for approval any item
or type of construction which, in the judgment of the Contracting Officer, expressed in
writing, is equal to that specified.

The COTR will judge the submissions on the basis of durability, strength, appearance,
serviceability of parts, output, coordination with related work and the ability to fulfill
the requirements of the specified item.

H.7 DEBRIS AND CLEANING:

A. The Contractor shall, during the progress of the work, remove and properly dispose of the
resultant dirt and debris daily and keep the premises clean and free from safety hazards.

B. Upon completion of the work, the Contractor shall remove all equipment, salvaged materials
provided for the work (except any materials that are to remain the property of the Government
of the District of Columbia as provided in the specifications) and leave the premises in a neat
and clean condition satisfactory to the COTR at the site.

H.8 MATERIALS AND WORKMANSHIP:

A. Unless otherwise specified, all materials and equipments incorporated in the work under the
contract shall be new. All workmanship shall be first class and by persons qualified in the
respective areas.
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H.9

H.10

H.11

B. In the absence of specific requirements for installation of a material or product, the Contractor
will be held responsible for installation of said material or product in strict accordance with
_the manufacturer's printed instructions and recommendations.

STANDARDS:

A. Any material specified by reference to the number, symbol or title of a specific standard such
as a Commercial Standard, a Federal Specification, ASTM certification or other similar
standard shall comply with the requirements in the latest revision hereof

B. . The District will not furnish any copies of the applicable Federal Specifications, Commercial
Standards and other standard specifications to the bidders. However, the Contracting Officer -
will furnish upon request, information as to how copies of the standards referred to may be
obtained, and it will be responsibility of the requestor to obtain the necessary documents from
respective sources.

C. Where a standard is referred to in the various sections of these specifications, it shall include
the installation requirements specified therein unless specifically modified in the contract
specifications.

EQUIPMENT COORDINATION:

It shall be the responsibility of the Contractor to ascertain that the make and model of all shop or
factory fabricated equipment furnished not only meets all requirements of the contract document, but
it shall be of the proper physical size and dimension to fit the space or area, ductwork, conduit, panel
boxes, disconnect switches and related accessory equipment. Where the physical size of any
equipment is dependent upon other equipment, coordination shall be done by the Contractor to assure
that they are compatible and will fit within the limitations of the space where they are to be located,
including coordinating of utility connections and coordination of space for servicing the equipment,
changing filters, cleaning tubes and similar operations.

STOPPAGE OF WORK:

If the Contractor fails to abide by any, or all, of the provisions of the contract, the Contracting Officer
reserves the right to stop all the work, or any portion thereof, affected by the Contractor’s failure to
comply with the contract requirements. This stoppage will remain in effect until the Contractor has
taken action to meet the contract requirements, or any separable part thereof. After written
notification and work stoppage, the District may terminate the right of the Contractor to proceed as
provided in Article 5 of the General Provisions, TERMINATION-DELAYS, of Standard Contract
Provisions for Construction Contract, 1973, as amended.
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H.12 SUBCONTRACTS:

A.

Nothing contained in the contract documents shall be construed as creating any contractual
relationship between any subcontractor and the Government of the District of Columbia.

1.

The divisions or sections of the specifications are not intended to control the
Contractor in dividing the work among the subcontractors or to limit the work

performed by any trade.

The.ContraCtor shall be as fully responsible to the Government of the Disfrict of
Columbia for the acts and omissions of subcontractor and of persons employed by
them as he is for the acts and omissions of persons directly employed by him.

The Contractor shall be responsible for the coordination of the trades, subcontractor
and material persons engaged upon his work.

The Contractor shall, without additional expense to the Government of the District of
Columbia, utilize the services of specialty subcontractor of those parts of the work
which are specified to be performed by specialty subcontractor.

The Government of the District of Columbia will not undertake to settle any
differences between the Contractor and his subcontractor or between subcontractor.

No portion of the contract shall be subcontracted except with the prior written consent of the
Contracting Officer, or his authorized representatives, and such consent, when given, shall not
be construed to relieve the Contractor of any responsibility for the fulfillment of the contract.
Request(s) or permission to subcontract any portion of the contract shall be in writing and
accompanied by: (a) a showing that the organization which will perform the work is particularly
experienced and equipped for such work, and (b) an assurance by the Contractor that the Labor
Standards Provisions set forth in this contract shall apply to labor performed on all work
encompassed by the request(s). The request(s) also shall provide the following information:

1.

Subcontractors name, address, telephone number, and Federal Social Security
Number used on the Employers Quarterly Federal Tax Return, U.S. Treasury
Department Form 941.

Estimated dollar amount of the subcontract.

Estimated starting and completion dates of the subcontract.

The subcontractor approval request form included herein should be used to request
approval of subcontractor on this project. The form should be completed for each

subcontractor requested for approval and submitted to the Contracting Officer. Copies
of these forms are available upon request from the COTR.

Any work or service so subcontracted shall be performed pursuant to a subcontract
agreement, which the District will have the right to review and approve prior to its execution
by the Contractor. Any such subcontract shall specify that the Contractor and the
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~ subcontractor shall be subject to every provision of this contract. Notwithstanding any such

subcontract approved by the District, the Contractor shall remain liable to the District for all
Contractor’s work and services required hereunder.

H.13 USE OF PREMISES:

H.14

A. If the Contractor considers it necessary to perform any work after the regular working hours
on Saturdays, Sundays or legal holidays, the Contractor shall perform this work without any
additional expense to the Government of the District of Columbia.

B. The Contractor shall use only such entrances to the work area as designated by the COTR.

C. Once the installation work is started, the Contractor shall complete the work as rapidly as
possible and without unnecessary delay.

D. The Contractor shall occupy only such portions of the premises as required for proper
execution of the contract.

E. The Contractor shall perform all the work in such a manner as to cause minimum annoyance
or noises and disturbances to occupants of adjacent premises and interference with normal
traffic.

F. The Contractor shall keep gates locked to maintain security into work area dictated by the
existing job conditions of such nature as to prevent:

1.  Entry of work areas by unauthorized persons;
2. Removal of Government property and supplies.

G. The Contractor shall not load or permit the loading of any part of any structure to such an
extent as to endanger its safety.

H. The Contractor shall comply with the regulations governing the operation of premises that are
occupied and shall perform his contract in such a manner as not to interrupt or interfere with
the conduct of Government of the District of Columbia and/or Washington Metropolitan Area
Transit Authority (WMATA) business.

PATENTS:

The Contractor shall hold and save the Government, its officers, agents, servants and employees,
harmless for liability of, any nature or kind, including cost and expenses for, or on account of any
patented or unpatented invention, article or appliance manufactured or used in the performance of this
contract, including their use by the Government of the District of Columbia.

H.15 SAFETY PRECAUTIONS:

A.

The Contractor shall perform all site, plant and construction work in strict accordance with the
Safety Standards of the District of Columbia and the U.S. Occupational Safety and Health Act
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. of 1970 and the D.C. Occupational Safety and Health A¢t of 1988, D.C. Official Code secs.

32-1101 et seq. and 1-620.01 et seq.

1. The Contractor or his representative shall be thoroughly familiar with these standards
and have copies of same available at the project site at all times.

Operators of explosive-actuated tools shall have a training certificate, as required by the
Safety Code in their possession.

The Contractor shall be responsible for providing and .installing adequate }temporary shoting |

or bracing for all walls, slabs and like constructions until such items attain their design,
strength, and stability.

1. The Government, its officers, agents, servants, and employees shalln not be held liable
for any property damages or physical harm resulting from inadequate protection.

2. Prior to execution of shoring and/or bracing, the Contractor shall submit details and
calculations for shoring and/or bracing designs for the COTR’s review and
concurrence.

The Contractor shall exercise special precautions to prevent use of or access to the
Contractor’s materials, equipment or tools and entry into the Contractor’s work areas by non-
authorized personnel.

1. A Contractor’s attendant shall be present at all times when bituminous kettles are in
operation to prevent the public from coming in contact with the kettles.

2. The Contractor shall remove each kettle as soon as its use is complete.

The Contractor shall chute or hoist to the ground any and all the materials being removed
from the roof areas or any upper floor.

The Contractor shall not permit any live wires to be left exposed and unguarded, including
open panel boards.

The Contractor shall cover all open trenches during hours when work is not being executed,
as required for protection of the public.

H.16 PROGRESS SCHEDULE:

A.

The Contractor shall submit, not later than ten (10) days after official Notice to Proceed
(NTP) has been issued, one reproducible print plus three copies of an initial schedule diagram
plus three copies of computer reports and the narrative for the first 90 days of all the contract
activities. Then, within thirty (30) days after the NTP, the Contractor shall submit one
reproducible print plus three copies of a complete construction progress schedule and
narrative for all the contract activities and three copies of computer printout. The Contractor
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shall submit all the schedules and reports for approval by the COTR, and all schedules and
reports must conform to the following minimum requirements:

1. Include activities for-all Contractor submittals, including but not limited to catalogue-
cuts, samples, shop drawings and laboratory tests, approvals by COTR, procurements
by Contractor, and delivery of material and equipment to the job site.

2. Include in each schedule the following details and format:

a.

Time scaled in workdays, CPM, Network (arrow) diagram with each work

~ activity showing cost and man- -loading on arrow system plus a narrative to

facilitate monitoring and control of work progress and a tool for
measurement of progress payments.

Each field work activity shall have a maximum duration of 20 workdays.

Each activity shall show all the associated costs for the purpose of progress
payment, as required by Section G.4., with no front loading. In addition, the
sum total all the activity costs shall equal the total amount of the contract
award.

All computer reports shall include “I-J”, “J-1”, and “Total-Float” sorts for all
the activities, without any masking or plugging of any dates (except NTP and
contract milestone). The computer reports shall be submitted in hard-copy
plus soft form of read/write CDs giving all the activity data and schedules.

3. Monthly Progress Updates and Reports:

a.

The Contractor shall submit monthly update by the 25" of each month and
the same shall include a narrative and three copies of “I-J”, “J-I” and “Total-
Float” computer printouts plus read/write CD’s of all the activity data and
schedules. These reports shall include the actual start, percent complete or
finish dates for each activity, as mutually agreed with the COTR plus any
approved logic changes.

In the case of any logic changes that result in any delay to the contract
milestone(s), the Contractor shall submit a revised schedule diagram and the
computer reports for approval by the COTR by the next update reporting
date.

B. The Contractor shall complete all work within the time specified under F.1 Time of
Completion, which is the maximum time permitted for the accomplishment of this project. If
within the period of construction, a time extension or extensions are granted in writing by the
Contracting Officer, the Contractor shall incorporate the extension in the next monthly

update.
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H.17 GUARANTEE OF WORK:

A.

The Contractor guarantees, for a period of one (1) year after date of acceptance for

- Occupancy as established in the District’s written notification, to repair or replace any work in

which any defects in material or workmanship appear within said period and to repair or
replace any and all work damaged by reasons thereof, to the satisfaction of the COTR and
without cost to the District of Columbia.

In any case where in fulfilling the requirements of the contract-or any guarantee, embraced in

“or required thereby, the Contractor disturbs any work guaranteed under another contract, he

shall restore such disturbed work to a condition comparable to its original condition and
guarantee such restored work to the same extent as it was guaranteed under such other
contracts.

Upon the Contractor’s failure to proceed promptly to comply with the terms of any guarantee
under the contract or still running upon work originally executed by other Contractors, the
District of Columbia may (1) either have such work performed as the Contracting Officer
deems necessary to fulfill such guarantee, or (2) allow all such damaged or defective work to
remain in such unsatisfactory condition; provided that the Contractor shall promptly pay the
District of Columbia the sum estimated by the Contracting Officer under the provision of
paragraph B above to represent the amount which would have been necessary to expend to
fulfill such guarantee. Everything done in the fulfillment of any guarantee shall be without
additional expense to the Government of the District of Columbia.

Special guarantee: The Contractor shall provide a written guarantee of the following for the
extended periods and to the extent stated below:

1. Guarantee buried tanks for five (5) years against deterioration to the point of failure
and against structural failure due to improper installation procedures.

2. Guarantee heating and air conditioning equipment, except expendable components
such as filters, for two (2) full operating seasons or the equivalent thereof against all
conditions except vandalism or improper maintenance.

3. Secure guarantee of built-up roof and flashing systems for ten (10) years by the
manufacturer of the roofing material.

All special guarantees that are stipulated in the specifications or other paper forming a part of
the contract shall be subject to the terms of this paragraph insofar as they do not conflict with
the provisions containing references to guarantees in the specifications or such other papers.
In case of any conflict, the special guarantee shall take precedence.
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H.18 PROTECTION:

A.

The Contractor shall protect existing public and private property including but not limited to
sidewalks, pavements, landscaping, from damage using methods approved by COTR such as
planking, covering, temporary cement curbs, and shall be responsible for replacement of items
that are damaged by work under this contract. The Contractor shall repair or replace damages
to sidewalks, curbs, streets, public property and public utilities as directed by the COTR in
accordance with standards of the agency having jurisdiction over the damaged property. The
COTR will not permit grouting of cracks in sidewalks and driveways. The Contractor shall
replace cracked slabs. ' ‘

"Contractor shall be responsible for personal injury to workmen and the public and shall

indemnify and hold the District harmless for any such injuries that are ‘incurred during the
performance of this contract.

Nothing contained in the drawings and specifications for installation of fences, barricades or
site protection shall be interpreted as making the District a party to, liable for, or relieving the

Contractor of:

1. The Contractor’s responsibility for materials delivered and work performed until
completion and final acceptance;

2. The Contractor’s responsibility to sustain all costs, losses or damages arising out of
the nature of the work to be done, or due to any unforeseen or usual obstructions or
difficulties which may be encountered in the accomplishment of the work, or resulting
from the work, or resulting from the action of the elements; and

3. The Contractor’s responsibility to protect existing public and private property.

Site Protection:

1. Watchperson:

a.  The Contractor shall employ watchpersons to safeguard the site.

b. The watchpersons shall be employed during all periods in which the
Contractor’s employees are not performing actual site work.

2. Lights:

a. [Nlumination of the worksite during non-daylight hours is required of the
Contractor at the Contractor’s expense.
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H.19 UNDERGROUND SERVICES:

A.

ACTIVE: The District has made its best efforts to show all active services on the contract
drawings and specifications. However, the District gives no assurance that there are no other
active services in areas in which work is to be performed. If during execution of work, other
active services are encountered that necessitate changes in drawings or specifications, the

- Contractor shall make the required adjustments.

INACTIVE OR ABANDONED: If, during execution of work, the Contractor encounters
inactive or abandoned services not shown or specified, the Contractor shall notify the
Contracting Officer as set forth in Article 4 of the Standard Contract Provisions.

H.20 EXISTING CONDITIONS: (where applicable)

A.

The Contractor shall verify by actual measurement existing work required to connect with
work now in place before the Contractor commences actual work at the site. The Contractor
shall ensure that new work in extension of existing work shall correspond in all respects with
that to which it connects unless otherwise indicated or specified.

The Contractor shall cut, alter, remove or temporarily remove and replace existing work as
necessary for the performance of the work to be done. The Contractor shall restore work
remaining in place that is damaged or defaced by reason of work done under this contract to a
condition satisfactory to the COTR.

H.21 OPERATION AND MAINTENANCE INSTRUCTIONS:

A.

Prior to final acceptance of the project, the Contractor shall submit to the COTR three (3)
copies of operation manuals or instruction manuals for each piece of equipment, mechanical
or electrical system.

1. Manuals shall show all controls (switches and valves) and give instructions on
functions of each.

2. Manuals shall give proper operating, reading or tolerances for all gauges and other
control indicating devices.

3. Manuals shall show the location of all items requiring periodic maintenance operations

and specify recommended intervals of maintenance and recommended lubricants, and
a listing of spare parts.
4. Manuals shall include diagrammatic sketches or actual layouts of mechanical and

electrical system showing location of all control items such as fuses, circuit breakers,
indicator lights, dials, gauges, valves, thermostats, aquatints, cleanouts, and switches.

The Contractor shall submit manuals which shall be bound separately into appropriate sets,

~l.e., air conditioning system, heating system, ventilating system, lighting system, ship

equipment, plumbing system, incinerator, sprinkler system, sound system, clock and bell
system, power operated door system and special equipment.

31



‘Basement Renovations at the Southeast Neighborhood Library
Solicitation Number: DCPL-2008-1-0035. :

C.

The Contractor shall deliver manuals not less than one (1) week before District personnel
assume operation of the system.

H.22 EROSION AND POLLUTION CONTROL:

A.

The Contractor shall provide erosion control facilities as approved and as required for
fulfilling the requirements of Health Regulations of the District of Columbia.

The Contractor shall take such measures, as determined to be adequate in the opinion of the
Contracting Officer, which will prevent soil erosion from the site in question.

The Contractor shall conduct all operations in such a manner as to prevent when possible and
otherwise minimize the contamination of watercourses by sediment bearing materials or other
pollutants.

The Contractor shall maintain effective erosion control for the duration of any suspension of
all or a portion of the construction operation.

H.23 GOVERNMENT INSPECTORS:

A.

The work shall be conducted under the general direction of the COTR and is subject to
inspection by his appointed Inspectors to ensure strict compliance with the terms of the
contract. Neither the COTR nor an Inspector is authorized to change any provision of the
contract documents without written authorization of the Contracting Officer.

The presence of or absence of an Inspector shall not relieve the Contractor from compliance
with material and workmanship requirements of the contract.

H.24 DRAWINGS AND SPECIFICATIONS:

A.

Pursuant to Article 2 of the General Provisions, Standard Contract Provisions, the general
character and scope of the work are illustrated by the specifications and drawings listed in
Sections J.1 and J.2. Any additional detail drawings and other information deemed necessary
by the Contracting Officer will be furnished to the Contractor when and as required by the
work.

In case of differences between small and large-scale drawings, the large-scale drawings shall
govern.

Where on any of the drawings, a portion of the work is drawn out and the remainder is
indicated in outline, the parts drawn out shall apply also to those portions indicated in the
outline.

Where similar work occurs in the drawings, the Contractor shall interpret the same in its

general sense and not as meaning identical. The Contractor shall work out all the details in
relation to their location and their connection with other parts of the work.
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H.25

H.26

H.27

H.28

In case of differences between the schedules and small or large scale drawings, the schedules
shall govern.

In cases of differences between the specifications and standards, and in cases of differences
between drawings and the specifications, the specifications shall govern.

REFERENCE TO CODES AND REGULATIONS:

A.

Where the District of Columbia codes and regulations and other codes and regulations are
referred to in these specifications, they are minimum requirements.

* Where the requirements of these specifications exceed the referred requirements of the codes
- and regulations, these specifications shall govern. '

Requirements of codes and regulations shall include revisions, amendments and supplements
thereto in effect on the closing date of the Invitation For Bids (IFB). The IFB will be amended
to conform it to such code and regulation changes that occur after the closing date.

SINGULAR OR PLURAL NUMBERS:

Where any device or part of equipment is herein referred to in the specifications or on the drawings in
the singular or plural number, such reference shall be deemed to apply to as many such devices as are
required to complete the installation as shown on the drawings.

ENGINEERING AND LAYOUT SERVICES:

A.

The Contractor shall provide competent engineering services to execute the work in
accordance with the contract requirements. The Contractor shall verify the figures shown on
the drawings before undertaking any construction work and shall be responsible for the
accuracy of the finished work.

The District has made its best efforts to establish such general reference points as will enable
the Contractor to proceed with the work. It is the Contractor’s responsibility to visit the site
and familiarize themselves with the site conditions before submitting his bid.

The Contractor shall make no change in locations without the written approval of the
Contracting Officer.

BUILDING LINES AND BATTER BOARDS:

A.

Prior to commencing construction, the Contractor shall obtain a plat of computations from the
D.C. Surveyor’s Office to ascertain official reference points from which the property survey
can be made.

1. The Contractor shall establish and have platted on site, all building lines, building

restriction lines and property lines shown on drawings, utilizing the service of a
registered professional surveyor regularly engaged in such practice.
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2. The Contractor shall also establish crit:ical grade and boundaries for-construction of
facilities where distance measurements are important, utilizing the service of a
registered professional surveyor.

3. Within 10 working days of receiving the plat of computations, the Contractor shall
submit to the COTR two (2) copies of plat showing such lines and grades with a
registered professional surveyor’s certification of their correctness.

H.29 WALL CHECK:

A.

After foundations are in place and wallé have been defined, but before additional conétruction
and work is effected, the Contractor shall cause a wall check to be made by the same
registered professional surveyor who established the building lines and property lines.

The Contractor shall obtain certification by the D.C. Surveyor’s Office of the location of the
foundation walls by submitting his registered professional surveyor’s certification prior to
proceeding with construction.

H.30 INTERFERENCE:
(Mechanical Equipment, Piping, Ducts and Electric Conduits)

A.

The Contractor shall coordinate all mechanical and electrical work associated with the
separate sections of the specifications with work of all other trades so as to avoid any
interference with installation of pipes, ducts and conduits.

1. The sizes and locations of the pipes, ducts, electrical conduits and the method of
running them are shown on the drawings, but it is not intended to show every offset
and fittings or every architectural or structural obstacle that will be encountered during
the installation of the work. The Contractor shall modify alignment of pipes, ducts
and conduits from that shown on the contract drawings, where necessary, without any
additional costs to the District.

2. The Contractor shall furnish such materials and labor, as necessary, to make the
piping, ducts and conduit modifications as required, due to building obstructions and
to complete the installation in accordance with best practice of the trades and the
satisfaction of the COTR.

H.31 CONTRACT DOCUMENTS FURNISHED:

A.

The District will furnish to the Contractor, free of charge, two (2) sets of drawings and
specifications. The Contractor is responsible for the reproduction or otherwise obtaining all
contract documents in excess of the numbers stated above, which may be required by him.
The Contractor shall use these reproducibles as the basis of the as-built drawings required
under H.37.
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H.32 PHOTOGRAPHS:

A.

Site Condition Photographs: Prior to start of construction work, the Contractor shall provide
a minimum of five (5) site condition photographs of adjoining private and public property,
including sidewalks, driveways, curbs, gutters, fences, trees, shrubbery, retaining walls and
other improvements on and around the perimeter of the project site which may be subject to
damage claims. The location of photographs shall be as directed by the COTR. Photographs
shall conform to requirements specified below

‘Progress Photographs: The Contractor by the 15™ day of each month shall submit progress

photographs of the site at each work area. The requlrements for such photographs are as

follows:

1. Size approximatély 8 x 10 V2 inches.
2. Taken as directed by the COTR.

3. All photographs shall have an extension (title margin) of approximately 3% inch clear
paper at bottom of the 10 %2 inch side, with the following information printed or typed
thereon:

Name of project and Contractor;

Location of photographs in relation to project;
Subject matter shown on photographs identified;
Dates taken; and

Serial numbers.

o0 op

4. Glossy finish, mounted on linen. Provide a 1 inch wide binding margin on the left side.
5. Number of photographs in each submission:

a. Prior to starting work, three (3) (in addition to site condition photographs).
b. All other submissions shall be a minimum of four (4).

6. Submitted to the COTR each month.
Finished Project Photographs: ~ After building has been constructed, site cleaned up and

project is ready for acceptance by the District, the Contractor shall furnish to the COTR two
(2) prints each of four (4) photographs, plus the negatives, as follows:

1. One perspective view of project.
2. Three (3) photographs of areas designated by representatives of the COTR.
3. Photographs shall be 8 x 10 ¥2 inch size, with the following information printed in back:

a. Name of project; and
b. View shown on photograph.
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D.

Should the number of photographs provided be other than that specified above, the Contfacting
Officer shall issue a change order adjusting the contract amount in accordance with Article 3
of the Standard Contract Provisions.

All photographs shall be taken by a professional photographer on a minimum 4 x 5 inch
negative size and all enlargements shall be clear and with the proper contrast.

- The Contractor may submit photographs by taking photos using digital cameras that provide

the same degree of clarity and proper contrast. However, all the submittals shall be in the
same aforementioned format, except in lieu of submlttmg the negatlves the Contractor shall
submit the photos on the disks.

H.33 MODIFICATIONS TO ARTICLE 3, SECTION E, CHANGES, OF THE STANDARD
CONTRACT PROVISIONS, GENERAL PROVISIONS SECTION:

A.

The purpose of this section is to define a standard procedure for determining reasonable costs
and times for purpose of making equitable adjustments under Article 3, CHANGES, of the
Standard Contract Provisions, General Provisions section.

Unless otherwise specifically provided in the contract, the following procedure shall be used:

1. Where the nature of the change is known sufficiently in advance of construction to
permit negotiation, the parties shall attempt to agree on a fully justifiable price
adjustment or adjustment of time for completion.

2. If the parties fail to agree upon an equitable adjustment prior to the time the proposed
change affects the contract work, or if the Contracting Officer determines it is not
feasible to reach an agreement regarding an equitable adjustment, either due to lack of
time or other reasons, the Contracting Officer will order the change in accordance with
Article 3 of the General Provisions and the Contractor shall proceed with the
execution of the work so changed.

Equitable adjustments shall be determined in the following manner, unless otherwise
specifically stated in the contract.

1. Whenever a change is proposed or directed, the Contractor shall submit a proposal or
breakdown within fifteen (15) days of its receipt of the change, and the proposal will
be acted upon promptly by the Contracting Officer.

2. Price Adjustments

a. If agreement on costs cannot be reached prior to execution of changed work,
payment will be made for the actual costs provided records of such costs are
made available and that such costs are reasonable and predicated on
construction procedures normally utilized for the work in question. If not, then
payment shall be based on standard trade estimating practice.
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-b. Where basis of equitable adjustments is the actual cost incurred in performing
changed work, the Contractor shall furnish the District with a complete
breakdown of costs, covering the subcontractor work, as well as his own,
individually itemizing the following: :

i. Material quantities and unit prices
ii. Labor hours and basic hourly rate for each labor classification
iil. Fringe benefits rate for each classification
iv. Construction equipment
v. Overhead
vi. Profit.
vii. Commission
viii. FICA, FUTA and DUTA (applied in basic hourly wage costs).

c. The Contractor shall furnish substantiation of fringe benefits, workmen
compensation, FICA, DUTA, FUTA and State unemployment taxes at the
request of the District.

d. The percentage for overhead, profit and commission to be allowed shall in no
case exceed the following and shall be considered to include, but not limited
to, insurance, other-than mentioned herein, field and office supervisor and
assistants above the level of foreman, incidental job burdens and general office
expense, including field and home office. No percentage for overhead and
profit will be allowed on FICA (Social Security), FUTA (Federal
Unemployment and DUTA (District Unemployment) taxes:

Overhead Profit Commission
1. To Contractor on work - - 10% of value of work
performed by other than performed
his/her own forces.
2. To Contractor and/or 10% 10% -
Subcontractor for that
portion of work performed
by their respective forces.
3. From Contractor on - - 5% of value of deleted
deleted work to have been work
performed by other than
his/her own forces.
4. From Contractor or - - 5% of value of deleted
Subcontractor on deleted work

work to have been performed by
his/her own forces.

e. When a change consists of both added work and deleted work, the applicable
percentage shall be applied to the net cost or credit.
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Where more than one tier of subcontractors exists, they shall be treated as one
subcontractor for purposes of markups. That is, only one overhead and one
profit percentage for the subcontractors and one commission percentage for the
prime Contractor shall be applied to actual cost of work performed regardless
of the number of tiers of subcontractors.

3. Changes in the period of performance: Where a change affects the time required for
the performance of the contract, the Contractor shall describe in detail “cause and
effect relationship” and how such change affects the specific contract work activities,
current critical path, overall performance or work, concurrency with other delays, and
the final net impact on the contract milestone(s), specifically stating the proposed
decrease or increase in the period of contract performance in calendar days.

4. The changes in the contract pefiod of performance, if any, resulting from change order
work will be calculated in the following manner:

a.

New durations for work activities effected by the change order will be
incorporated into the next computer printout. Time extensions will be directly
based on the extent to which the contract completion date is hereby extended.

Should new work activities be required to supplement existing activities, they
will be incorporated into the computer printout to verify total effect, if any, on
the contract completion date.

Every attempt will be made to reach an agreement between the Contractor and
the COTR on the number of days by which activity duration will be extended.
Should an agreement not be reached within fifteen (15) days after Contractor
receives the directive, the COTR will assign a reasonable duration to be used
in determination of job progress.

D. If performance of the work is delayed by any of the causes specified in Article 5 of the
General Provisions, TERMINATION-DELAYS, of Standard Contract Provisions for
Construction Contract, 1973, as amended, a contract time extension may be justified.

1. The Contractor, when requesting an extension to the contract period of performance,
must submit the same in writing with supporting facts and backup documentation plus
a detailed explanation that must include, but be not limited to, the following:

a.

b.

Reasons/cause and responsibility of each delay

Inclusive dates of each delay

Specific trades affected

Portion (s) of each work contract activity affected and the duration thereof

Status of work activity affected before delay commenced
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f. ~ Concurrency of any othe;' delays, including Contractor’s own
g. Net effect of each delay {‘inder this request, on the overall contract completion
h. In the case of late delivery of materials and/or equipment, back up date,

correspondence and documentation should include but not be limited to the
following: establishment that prior to ordering there was a reasonable
assurance of timely supply; copies of each purchase order establishing the
dates of procurement, invoices, delivery receipts and the-like showing shipping
or delivery dates; and copy of correspondence showing diligent attempts to
follow ups to obtain materials when critically needed from other sources. .

2. All documentation should demonstrate that any delay was unforeseeable and without
the fault or negligence of the Contractor subcontractor or supplier involved. The
Contractor will be entitled only io the additional number of days the project is delayed
which is not concurrent with another delay for which a time extension has been
granted or for which a valid request has been submitted.

3. In case of delays due to strlkes, documentation shall include evidence of when and
what trades struck, with reasons for the strike, prompt submittal of notice when the
strike was ended and the date thereof, analysis of the effect of the strike on the
completion of the contract work‘

4. In case of delays due to unusually severe weather, documentation shall include daily
temperature and precipitation: records for each period of delay involved and
explanation of delaying effect; including number of days that the construction
activities on the current criticalipath at the time were actually delayed, including any
extended impact, beyond the n0rmal anticipated days of delay due to the weather
conditions. -

E. COST AND PRICING DATA (applicéble to a Change Order or Modification) :

L. Unless otherwise provided in thé solicitation, the Contractor shall, before negotiating
any price adjustments pursuant to a change order or modification, submit cost or
pricing data and certification that, to the best of the Contractor’s knowledge and belief,
the cost or pricing data submitted was accurate, complete, and current as of the date of
negotiation of the change order or modification.

2. If any price, including profit or fee, negotiated in connection with any change order or
contract modification, was increased by any significant amount because (1) the
Contractor or a subcontractor furnished cost or pricing data that were not complete,
accurate, and current as certified by the Contractor, (2) a subcontractor or prospective
subcontractor furnished the Contractor cost or pricing data that were not complete,
accurate, and current as certified by the Contractor, or (3) any of these parties
furnished data of any description that were not accurate, the price or cost shall be
reduced accordingly and the contract shall be modified to reflect the reduction.
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3. Cost or pricing data includes all facts as of the time of price agreement that prudent
buyers and sellers would reasonably expect to affect price negotiations significantly.
Cost or pricing data are factual, not judgmental, and are therefore verifiable. While
they do not indicate the accuracy of the prospective Contractor’s judgment about
estimated future costs or projections, cost or pricing data do include the data forming
the basis for that judgment. Cost or pricing data are more than historical accounting
data; they are all the facts that can be reasonably expected to contribute to the
soundness of estimates of future costs and to the validity of determinations of costs
already incurred. -

4. The following specific information should be included as cost or pricing data, as
applicable:

(a) Vendor quotations;
(b) Nonrecurring costs;
(¢) Information on changes in production methods or purchasing volume;

(d) Data supporting projections of business prospects and objectives and related
operations costs;

(e) Unit cost trends such as those associated with labor efficiency;
(f) Make or buy decisions;
(g) Estimated resources to attain business goals;

(h) Information on management decisions that could have a significant bearing on
COSsts.

5. If the Contractor is required to submit cost or pricing data in connection with pricing any
change order or modification of this contract, the Contracting Officer or representatives of
the Contracting Officer shall have the right to examine all books, records, documents and
other data of the Contractor (including computations and projections) related to
negotiating, pricing, or performing the change order or modification, in order to evaluate
the accuracy, completeness, and currency of the cost or pricing data. The right of
examination shall extend to all documents necessary to permit adequate evaluation of the
cost or pricing data submitted, along with the computations and projections used.
Contractor shall make available at its office at all reasonable times the materials described
above for examination, audit, or reproduction until three years after the later of:

(a) final payment under the contract;
"(b) final termination settlement; or

(c) the final disposition of any appeals under the disputes clause or of
litigation or the settlement of claims arising under or relating to the
contract.
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H.34 SCAFFOLDING:

A.

. The Contractor shall erect adequate scaffolds as required to perform the work in accordance

with the Safety Code of the DC Minimum Wage and Industrial Safety Board and so that the
work may be inspected by COTR.

The Contractor shall not erect scaffolds until required to be ready for use.

The COTR will inspect the work upon the Contractor’s advising of completion of contract
requirements, and the Contractor shall promptly remove the scaffolding upon acceptance of

the work.

Wherever possible, the Contractor shall use swinging scaffolds for extérior work under this
contract. :

Where swinging scaffolds are not practicable, the Contractor will be permitted to use other
types of scaffolds provided:

1. The Contractor shall prepare a list of areas and give the types of scaffold(s) he will use
for each area.

2. The list shall be submitted not later than ten (10) calendar days after the contract is
awarded.

H.35 EXISTING EQUIPMENT REMAINING IN USE: (Where applicable)

A.

During the contract term, D. C. Government personnel will maintain any existing equipment
that remains temporarily operational.

The Contractor shall coordinate with the COTR the time for removal of equipment in order to
permit the District to salvage components for use on equipment remaining in use.

H.36 TESTING AND CARE OF DRAINAGE FACILITIES:

A.

Prior to commencement of work under the contract, the Contractor shall conduct tests to
ascertain the condition of existing drainage lines in accordance with the following
requirements:

1. On projects where work is to be executed in the area of roof drains and areaways
drains, the Contractor shall conduct a hose test on each drain line using a 3% inch inside
diameter garden hose without a nozzle and full pressure from an existing hose cock.

2. On projects where work is to be executed in the area of storm drainage structures such
as 'yard drains, curb drains and catch basins, the Contractor shall conduct a hose test
using a fire hose under pressure from a fire hydrant.

3. On projects where new work is to be connected to existing drainage lines, the
Contractor shall conduct a test on each line affected to ascertain that the lines are clear
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and will handle their full capacity. Test shall be conducted with any apparatus that
will establish the rate of flow.

4. In addition to before and after tests specified in subparagraphs A and D of this section,
the Contractor shall execute tests on new installations in accordance with the
plumbing section of these specifications.

All testing shall be performed in the presence of the Project Inspector and COTR. The
Contractor shall notify the COTR two (2) working days in advance of the testing.

The Contractor shall promptly notify the COTR in writing of any existing drain lines found to
be deficient. The Contracting Officer will initiate remedial action by D.C. Government
personnel or issue a change order in accordance with provisions of Article 3, CHANGES, of
the Standard Contract Provisions, General Provisions section.

Subsequent to proof of line clearance, the Contractor will be held responsible for maintaining
all lines in clear and clean condition and shall remedy any deficiencies that may occur at no
cost to the District until the final acceptance date of the contract. Just prior to final
acceptance in order to demonstrate clearance, the Contractor shall repeat the tests as specified
in subparagraph A (1), (2) and (3).

H.37 AS-BUILT DRAWINGS:

A.

General: The Contractor shall, upon completion of all work under this contract, prepare and
furnish to the COTR, as specified herein, as-built drawings. The as-built drawings shall be a
record of the construction as installed and completed by the Contractor. They shall include all
the information shown on the contract set of drawings, and all deviations, modifications, or
changes from those drawings, however minor, which were incorporated in the work, including
all additional work not appearing on the contract drawings, and all changes which are made
after any final inspection of the contract work. In the event the Contractor accomplished
additional work which changes the as-built conditions of the facility after submission of the
final as-built drawings, the Contractor shall furnish revised or additional drawings as required
to depict final as-built conditions. The requirements for these additional drawings will be the
same as for the as-built drawings specified in this paragraph.

Preliminary As-Built Drawings: The Contractor shall maintain a full size set of contract
drawings for depicting a daily record of as-built conditions. The drawings shall be maintained
in a current condition at all times during the entire contract period and shall be readily
available for review by the COTR at all times. These drawing shall be updated daily by the
Contractor showing all changes from the contract plan which are made in the work, or
additional information which might be uncovered in the course of construction. The
Contractor shall record this information on the prints accurately and neatly by means of
details and notes. The As-Built Drawings shall show, but not be limited to, the following
details:
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L. The location and description of any utility lines or other installations of any kind or
description known to exist within the construction area. The location includes
dimensions of permanent features.

2. The location and dimension of any changes within the building or structure, and the
accurate location and dimension of all underground utilities and facilities.

3, Correct grade or alignment of roads, structures, or utilities if any changes were made
from contract plans.

4. Correct elevations if changes were made in site grading.

Changes in details of design or additional information obtained from working drawing
specified to be prepared or furnished by the Contractor, including but not limited to
fabrication, erection, installation and placing details, pipe sizes, insulation material,
and dimension of equipment foundations.

6. The topography and grades of all drainage installed or affected as part of the project
construction.

All changes or modifications of the original design that result from final inspection.

Where Contract Drawing or Specifications allow options, only the option actually
used in the construction shall be shown on the as-built drawings. The option not used
shall be deleted.

C. Submittals of As-Built Drawings: The Contractor shall submit to COTR for review and
approval all As-Built Drawings using the following procedure:

1. Deliver two (2) copies of the preliminary As-Built marked prints to the COTR at the time of
final inspection of each facility for review and approval.

2. If upon review of the preliminary As-Built Drawings, the COTR finds errors or omissions,
the COTR will return the drawings to the Contractor for corrections. The Contractor shall
complete the corrections and return the drawings to the COTR within ten (10) calendar days.

3. After approval, the COTR will return one (1) copy of the As-Built marked up print, along
with the original contract Mylar to the Contractor for use in preparation of the final As-Built
Drawings.

4. The Contractor shall incorporate the information from the approved preliminary As-Built
Drawings into the final As-Built mylar in a neat, accurate and professional manner and
deliver the same to the COTR.

D. Draftsmanship: The Contractor shall employ only personnel proficient in the preparation of
engineering drawings to standard, who are satisfactory and acceptable to the COTR to modify
reproducible contract mylar or prepare new drawings. All additions and corrections the
Contractor makes to the contract mylar shall be neat, clean, and legible and shall match the
adjacent existing line work or lettering annotated in type, density, size and style. The
Contractor shall prepare all pencil work with plastic drawing lead suitable for use on mylar
material, and shall use the grade of lead that will produce a sharp clear heavy black line
similar to ink.
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E. Final As-Built Drawings: The Contractor shall letter or stamp the final revisions to the As-

Built drawings with the words “RECORD DRAWING” in letters at least 3/8 inch high placed
above the title block, if space permits; if not, below the title block between the border and the
trim line. The date of completion and the words “REVISED AS-BUILT” shall be placed in
the revision block above the latest existing revision notation. The COTR will not permit
markings on the reverse side of the drawings. The Contractor shall use the following details
for labeling, sizing and formatting the drawings:

1.

Title block to be used for any new as-built drawings vshall be similar to that used on the
original drawings.

New or added drawings shall be full size to match the overall dimensions of the
Government supplied mylar.

The COTR will review any final as-built drawings for accuracy and conformance to
the drafting standard and other requirement contained in this and other sections. The
Contractor shall make all corrections, changes, additions, and deletions required to
meet these standards.

The Contractor shall complete and return the final as-built record drawings (mylar)
and return the same to the COTR within sixty (60) calendar days after the final
inspection of the facility to which the drawings apply, unless additional time is granted
by the COTR.

If the District furnishes the original contract drawings in digital format the Contractor
shall submit the as-built drawings on CD (3 copies) using the latest version of
AutoCAD.

H.38 INSPECTOR’S OFFICE:

H.38.1

A.

The Contractor shall provide on-site working spaces for the District’s Inspectors. The
minimum requirements for such spaces are as follows:

The Contractor shall provide a neat, tightly constructed, weatherproof, well lit office
trailer having minimum area of 200-250 square feet, equipped as follows:

1. Clothes closet with hat shelf, rod and hooks.

2. Drinking water and chemical or water borne toilet facilities in side trailer.

3. Telephone service (not pay station) consisting of individual line with audible bell
on outside of building, of different tone from Contractor’s phone. The Contractor
will not be required to pay for long distance calls by inspector. Phone service shall

include call waiting feature.

4. Electrical wiring, lighting fixtures, convenience outlets and electric power service.
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5. Locks for exterior doors and windows.
6. 'Two (2) chairs or stools.
7. Files for drawings, samﬁles and correspondence.
8. Heating facilities.
9. Cooling facilities.
a.  Minimum of one % ton capabity, 110 volt air conditioning unit mounted
where approved in a cut-out in the wall (not w1ndow mounted) and

connected to electrical service.

b. Unit shall be comparable in quality to equipment by Fedders
Westinghouse, Chrysler, Mitchell or other “standard brand”.

10. Copier, fax and scanner (3 in 1) machine with a phone line.

11. Brand new desk top computer loaded with latest version of MS Office Suite and a
printer with e-mail and internet capability and a separate phone line, if required for
this purpose.

The Contractor shall furnish a trailer in good condition, of a nominal size of 20/25 feet
x 10 feet having furnishings as stated above and as approved by Contracting Officer,
for the office use.

After completion of work, the office shall become the property of the Contractor and be
removed from the site by the Contractor.

The Contractor shall provide any necessary maintenance required during the contract
period for the inspector’s office.

H.39 51% DISTRICT RESIDENTS NEW HIRES/FIRST SOURCE EMPLOYMENT
AGREEMENT:

H.39.1

H.39.2

The Contractor shall comply with the First Source Employment Agreement Act of
1984, as amended, D.C. Official Code, sec. 2-219.01 et seq. (“First Source Act”).

The Contractor shall enter into and maintain, during the term of the contract, a First
Source Employment Agreement, Attachment J.4, in which the Contractor shall agree
that:

1. The first source for finding employees to fill all jobs created in order to
perform this contract shall be the Department of Employment Services
(“DOES”); and
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H.394

H.39.5

2. The first source for finding employees to fill any vacancy occurring in all jobs
covered by the First Source Employment Agreement shall be the First Source
Register.

The Contractor shall submit to DOES, no later than the 10™ each month following
execution of the contract, a First Source Agreement Contract Compliance Report
(“contract compliance report”) verifying its compliance with the First Source
Agreement for the preceding month. The contract compliance report for the contract

‘shall include the:

1. Number of employees needed;
2. Number of current employees transferred,;
3. Number of new job openings created;

4. Number of job openings listed with DOES;

5. Total number of all District residents hired for the reporting period and the
cumulative total number of District residents hired; and

6. Total number of all employees hired for the reporting period and the
cumulative total number of employees hired, including;

Name;

Social Security number;

Job title;

Hire date;

Residence; and

Referral source for all new hires.

e Ao o

If the contract amount is equal to or greater than $100,000.00, the Contractor agrees
that 51% of the new employees hired for the contract shall be District residents.

With the submission of the Contractor’s final request for payment from the District,
the Contractor shall:

1. Document in a report to the Contracting Officer its compliance with the section
H.39.4 of this clause; or

2. Submit a request to the Contracting Officer for a waiver of compliance with
section H.39.4 and include the following documentation:

a. Material supporting a good faith effort to comply;

b. Referrals provided by DOES and other referral sources;
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H.39.6

H.39.7

H.39.8

H.39.9

c. Advertisement of job openings listed with DOES and other referra

sources; and '
d. Any documentation supporting the waiver request pursuant to section
H.39.6.

The Contracting Officer may waive the provisions of section H.39.4 if the Contracting
Officer finds that: '

a. A good faith effort to comply is demonstrated by the Contfactor;

'b.~  The Contractor is located outside the Washington Standard Metropolitan

Statistical Area and none of the contract work is performed inside the
Washington Standard Metropolitan Area which includes the District of
Columbia; the Virginia Cities of Alexandria, Falls Church, Manassas, Manassas
Park, Fairfax, and Fredericksburg, the Virginia Counties of Fairfax, Arlington,
Prince William, Loudoun, Stafford, Clarke, Warren, Fauquier, Culpepper,
Spotsylvania, and King George; the Maryland Counties of Montgomery, Prince
Georges, Charles, Frederick, and Calvert; and the West Virginia Counties of
Berkeley and Jefferson.

C. The Contractor enters into a special workforce development training or
placement arrangement with DOES; or

d. DOES certifies that there are insufficient numbers of District residents in the
labor market possessing the skills required by the positions created as a result
of the contract.

Upon receipt of the Contractor’s final payment request and related documentation
pursuant to sections H.39.5 and H.39.6, the Contracting Officer shall determine
whether the Contractor is in compliance with section H.39.4 or whether a waiver of
compliance pursuant to section H.39.6 is justified. If the Contracting Officer
determines that the Contractor is in compliance, or that a waiver of compliance is
justified, the Contracting Officer shall, within two business days of making the
determination forward a copy of the determination to the Agency Chief Financial
Officer (CFO) and the COTR.

Willful breach of the First Source Employment Agreement, or failure to submit the
report pursuant to section H.39.5, or deliberate submission of falsified data, may be
enforced by the Contracting Officer through imposition of penalties, including
monetary fines of 5% of the total amount of the direct and indirect labor costs of the
contract. The Contractor shall make payment to DOES. The Contractor may appeal
to the D.C. Contract Appeals Board as provided in the contract any decision of the
Contracting Officer pursuant to this section H.39.8.

The provisions of sections H.39.4 through H.39.8 do not apply to nonprofit
organizations.
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H.40 AUDITS, RECORDS, AND RECORD RETENTION:

H.40.1

H.40.2

H.40.3

H.404

H.40.5

H.40.6

H.41

H.42

At any time or times before final payment and three (3) years thereafter, the
Contracting Officer may have the Contractor’s invoices or vouchers and statements of -
cost audited. Any payment may be reduced by amounts found by the Contracting
Officer not to constitute allowable costs as adjusted for prior overpayment or
underpayment. In the event that all payments have been made to the Contractor by the
District Government and an overpayment is found, the Contractor shall reimburse the
District for said overpayment within thirty (30) days after written notification

The Contractor shall establish and maintain books, records, ‘and documents (including
electronic storage media) in accordance with generally accepted accounting principles
and practices which sufficiently and properly reflect all revenues and expenditures of

funds provided by the District under the contract that results from this solicitation.

The Contractor shall retain all records, financial records, supporting documents,
statistical records, and any other documents (including electronic storage media)
pertinent to the contract for a period of five (5) years after termination of the contract,
or if an audit has been initiated and audit findings have not been resolved at the end of
five (5) years, the records shall be retained until resolution of the audit findings or any
litigation which may be based on the terms of the contract.

The Contractor shall assure that these records shall be subject at all reasonable times

to inspection, review, or audit by Federal, District, or other personnel duly authorized
by the Contracting Officer.

Persons duly authorized by the Contracting Officer shall have full access to and the
right to examine any of the Contractor’s contract and related records and documents,
regardless of the form in which kept, at all reasonable times for as long as records are
retained.

The Contractor shall include these aforementioned audit and record keeping
requirements in all approved subcontracts and assignments.

PUBLICITY:

The Contractor shall at all times obtain the prior written approval from the Contracting
Officer before the Contractor, any of its officers, agents, employees or subcontractor, either
during or after expiration or termination of the contract, make any statement, or issue any
material, for publication through any medium of communication, bearing on the work
performed or data collected under this contract.

FREEDOM OF INFORMATION ACT:

The District of Columbia Freedom of Information Act, at D.C. Official Code § 2-532 (a-3),
requires the District to make available for inspection and copying any record produced or
collected pursuant to a District contract with a private Contractor to perform a public
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H.43

H.44

function, to the same extent as if the record were maintained by the agency on.whose behalf
the contract is made. If the Contractor receives a request for such information, the
Contractor shall immediately send the request to the COTR designated in subsection G.8

- who will provide the request to the FOIA Officer for the agency with programmatic

responsibility in accordance with the D.C. Freedom of Information Act. If the agency with
programmatic responsibility receives a request for a record maintained by the Contractor
pursuant to the contract, the COTR will forward a copy to the Contractor. In either event,
the Contractor is required by law to provide all responsive records to the COTR within the
timeframe designated by the COTR. The FOIA Officer for the agency with programmatic
responsibility will determine the reliability of the records. The District will reimburse the
Contractor for the costs of searching and copying the records in accordance with D.C.
Official Code § 2 532 and Chapter 4 of Tltle 1 of the D.C. Municipal Regulatzons

AMERICANS WITH DISABILITIES ACT OF 1990 (ADA):

During the performance of the contract, the Contractor and any of its subcontractors shall
comply with the ADA. The ADA makes it unlawful to discriminate in employment against a
qualified individual with a disability.

See 42 U.S.C. 12101 et seq.

SECTION 504 OF THE REHABILITATION ACT OF 1973, AS AMENDED:

During the performance of the contract, the Contractor and any of its subcontractors shall
comply with Section 504 of the Rehabilitation Act of 1973, as amended. This Act prohibits
discrimination against disabled people in federally funded program and activities. See 29
U.S.C. 794 (1983) et seq.
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- PART II
SECTION I: CONTRACT.CLAUSES

APPLICABILITY OF STANDARD CONTRACT PROVISIONS:

The Standard Contract Provisions For Use With Specifications for District of Columbia Government
Construction Projects, dated 1973 and amendments thereto are incorporated herein by reference, with
the same force and effect as if given in full text.

- DEPARTMENT OF LABOR WAGE DETERMINATIONS:

A. The Contractor shall be bound by the Wage Determination No. DC070003 dated 01/04/08
issued by the U.S. Department of Labor for Building Construction contracts and incorporated
herein as Attachment J.4 of this solicitation. The Contractor shall be bound by the wage rates
for the term of the Contract.

B. In accordance with the applicable provisions of 29 CFR, Part 1, which requires the correct
wage determination and the appropriate wage rates therein is incorporate into this contract,
General Wage Decision No. DC070003 dated 01/04/08 is bound herein and contains the
specific applicable wage rates, which are Building Construction Rates.

C. Further, as set forth in 29 CFR, Part 1, Section 1.6 (c) (3) (IV), if the intent to award letter is not
issued within ninety (90) days of bid opening, all intervening modifications (or new wage
decision) are made a part of this contract. The Contractor will be reimbursed this added labor
cost.

CONFLICT OF INTEREST:

A. No official or employee of the District of Columbia or the Federal Government who exercises
any functions or responsibilities in the review or approval of the undertaking or carrying out
of this contract shall, prior to the completion of the project, voluntarily acquire any personal
interest, direct or indirect, in the contract or proposed contract. (DC Procurement Practices
Act of 1985, D.C. Law 6-85, D.C. Official Code Section 2-310.01, and Chapter 18 of the DC
Personnel Regulations).

B. The Contractor represents and covenants that it presently has no interest and shall not acquire
any interest, direct or indirect, which would conflict in any manner or degree with the
performance of its services hereunder. The Contractor further covenants not to employ any
person having such known interests in the performance of the contract.

EQUAL EMPLOYMENT OPPORTUNITY:

In accordance with the District of Columbia Administrative Issuance System, Mayor’s Order 85-85
dated June 10, 1985, the forms for completion of the Equal Employment Opportunity Information
Report are incorporated in Section K. An award cannot be made to any Bidder who has not satisfied
the equal employment requirements as set forth by the Department of Small and Local Business
Development.
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15 INSURANCE:

A. GENERAL REQUIREMENTS. Prior to commencement of any work under this Contract, and
in addition to other insurance bonds or securities required by law or under the Contract terms,
the Contractor shall procure and maintain during the life of the Contract, the following types
of insurance: ,

1.

Commercial General Liability Insuranbe, The Contractor shall furnish evidence

- satisfactory to the Contracting Officer with respect to the operations performed by it,

its employees and subcontractor, it carries in its own behalf, Owners’ and Contractors’
Protective Liability Insurance with minimum $1,000,000.00 per occurrence limit for
bodily injury and property damage. If this Contract is for building construction, the
Commercial General Liability policy must be endorsed to include coverage for
Explosion, Collapse and Underground (XCU). The policy must name the District as
an additional insured, contain a waiver of subrogation, and state that coverage is
primary and non-contributory.

Umbrella/Excess Liability. Contracts valued at over $100,000.00 or determined to be
high risk must carry Umbrella/ Excess Liability Insurance with $5,000,000.00 limits
per occurrence. The policy must name the District as an additional insured, contain a
waiver of subrogation, and state that coverage is primary and non-contributory. If
properties adjacent to the building site present unusual or hazardous conditions, higher
Umbrella/ Excess Liability limits may be required.

Workers” Compensation. The Contractor shall carry according to the statutes of the
District of Columbia workers' compensation insurance covering all of its employees
employed upon the premises and in connection with its other operations pertaining to
this Contract, including Employer’s Liability, $100,000.00 per accident for injury,
$100,000 per employee for disease, $500,000.00 policy limit disease. The policy must
contain a waiver of subrogation endorsement. The Contractor agrees to comply, at all
times, with the provisions of the workers' compensation laws of the District.

Automobile Liability Insurance. The Contractor shall furnish automobile liability
insurance to cover all owned, hired or non-owned motor vehicles used in conjunction
with the project. The policy shall cover the operations performed in the District with a
$1,000,000.00 per occurrence combined single limit for bodily injury and property
damage. The policy coverage shall be Primary and Non-Contributory.

Builder’s Risk Insurance. Contractor shall provide a Builder’s Risk policy or
Installation Floater with limits equal to the projected market value of the completed
project to cover property damage to existing facilities at the site. This policy is not
required for contracts involving demolition only.

Professional E&O Liability. (Fhis-elause-isnot-applicable-to-this-contraet): All design

and design/build contracts must procure Professional Errors and Omissions
(Architect’s & Engineer’s) Liability Insurance to cover architectural, engineering,
construction management, surveying, hazardous materials testing, and design services
performed under this Contract. The policy must provide limits of $1,000,000.00 per
claim and a $3,000,000.00 aggregate. The Contractor shall maintain such insurance
for five (5) years following the District’s final acceptance of the work. The policy will
cover the Design/Builder, its subcontractor and subcontractors of every tier, and shall
identify the District as the Project Owner on the policy.
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B. CERTIFICATE OF INSURANCE. The Contractor must submit verification of insurance on a
standard Certificate of Insurance Associate for Cooperative Operations Research and
Development (ACORD) form and receive approval from the Contracting Officer prior to
commencement of any work. The Contractor shall obtain the insurance from responsible
companies licensed by the District of Columbia's Department of Banking, Insurance and
Securities Regulation and shall deliver the certificate of insurance to the Contracting Officer
within fourteen (14) days of contract award. The policies of insurance shall provide for at least
thirty (30) days written notice to the Contracting Officer prior to their termination or material
alteration. : :

C. DURATION. The Contractor shall carry all insurance until all contract work is accepted by the
District. Each insurance policy shall contain a binding endorsement that: The insurer hereby’
warrants and agrees that it shall not cancel this policy, except after thirty (30) days written notice,
by certified mail, to the Contracting Officer. :

D. CONTRACTOR’S PROPERTY. Contractors and subcontractor are solely responsible for any
loss or damage to their personal property, including owned and leased equipment, whether such
equipment is located at a project site or “in transit”. This includes Contractor tools and
equipment, scaffolding and temporary structures, and rented machinery, storage sheds or trailers
placed on the project site.

E. MEASURE OF PAYMENT. The District will not make any separate measure or payment for the
cost of insurance and bonds. The Contractor shall include all of the costs of insurance and bonds
in the lump sum bid price.

ANTI-DISCRIMINATION CLAUSE:

The Contractor:

1. Shall not discriminate in any manner against any employee or applicant for employment in
violation of Section 211 of the District of Columbia Human Rights Act (DC Law 2-38; DC
Official Code Section 2-1402.11);

2. Shall include a similar clause in every subcontract, except subcontracts for standard
commercial supplies or raw materials;

3. Shall, along with all subcontractor, post in a conspicuous place available to employees and
applicants for employment, a notice setting forth the provisions of the anti-discrimination
clause set out in Section 251 of the District of Columbia Human Rights Act (DC Official
Code Section 2-1402.51).

PRE-AWARD APPROVAL:

In accordance with D.C. Official Code 2-301.05a any contract over one million dollars over a 12-
month period must be approved by the D.C. Council before the award.
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A.
B.

All disputes arising under or relating to this contract shall be resolved as provided herein.

Claims by a Contractor against the District.

Claim, as used in Section B of this clause, means a written assertion by the Contractor
seeking, as a matter of right, the payment of money in a sum certain, the adjustment or
interpretation of contract terms, or other relief arising under or relating to this contract. A

‘ claim arising under a contract, unlike a claim relatifig to that contract, is a claim that can be

resolved under a contract clause that provides for the relief sought by the claimant.

(a)

(b)

(©

(d)

(e)

All claims by a Contractor against the District arising under or relating to a contract
shall be in writing and shall be submitted to the Contracting Officer for a decision. -
The Contractor’s claim shall contain at least the following:

(1) A description of the claim and the amount in dispute;
(2) Any data or other information in support of the claim;

(3) A brief description of the Contractor’s efforts to resolve the dispute prior to filing
the claim; and

(4) The Contractor’s request for relief or other action by the contracting officer.

The Contracting Officer may meet with the Contractor in a further attempt to resolve
the claim by agreement.

For any claim of $50,000.00 or less, the Contracting Officer shall issue a decision
within sixty (60) calendar days from receipt of a written request from a Contractor that
a decision is rendered within that period.

For any claim over $50,000.00, the Contracting Officer shall issue a decision within
ninety (90) calendar days of receipt of the claim. Whenever possible, the Contracting
Officer shall take into account factors such as the size and complexity of the claim and
the adequacy of the information in support of the claim provided by the Contractor.

The Contracting Officer’s written decision shall do the following:

€8] Provide a description of the claim or dispute;

(2) Refer to the pertinent contract terms;
3) State the factual areas of agreement and disagreement;
4) State the reasons for the decision, including any specific findings of fact,

although specific findings of fact are not required and, if made, shall not be
binding in any subsequent proceeding;

(5) If all or any part of the claim is determined to be valid, determine the amount
of monetary settlement, the contract adjustment to be made, or other relief to
be granted,;

6) Indicate that the written document is the contracting officer’s final decision;
and

(7) Inform the Contractor of the right to seek further redress by appealing the
decision to the Contract Appeals Board.
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(2)

(h)

()

Any failure by the Contracting Officer to issue a decision on a contract claim within
the required time period will be deemed to be a denial of the claim, and will authorize
the commencement of an appeal to the Contract Appeals Board as authorized by D.C.
Official Code § 2-309.04.

(I) If a Contractor is unable to support any part of his or her claim and it is
determined that the inability is attributable to a material misrepresentation of fact or
_fraud on the part of the Contractor, the Contractor shall be liable to the District for an
amount equal to the unsupported part of the claim in addition to all costs to the District
attributable to the cost of reviewing that part of the Contractor’s claim.

(2) Liability under paragraph (9)(1) shall be determined within six (6) years of the
- commission of the misrepresentation of fact or fraud.

The decision of the Contracting Officer shall be final and not subject to review unless
an administrative appeal or action for judicial review is timely commenced by the
Contractor as authorized by D. C. Official Code § 2-309.04.

Pending final decision of an appeal, action, or final settlement, a Contractor shall
proceed diligently with performance of the contract in accordance with the decision of
the Contracting Officer.

C. Claims by the District against a Contractor

(a)

Claim as used in Section C of this clause, means a written demand or written assertion
by the District seeking, as a matter of right, the payment of money in a sum certain,
the adjustment of contract terms, or other relief arising under or relating to this
contract. A claim arising under a contract, unlike a claim relating to that contract, is a
claim that can be resolved under a contract clause that provides for the relief sought by
the claimant.

(b) (1) The Contracting Officer shall decide all claims by the District against a Contractor

arising under or relating to a contract.

) The Contracting Officer shall send written notice of the claim to the
Contractor. The Contracting Officer’s written decision shall do the following:

(a) Provide a description of the claim or dispute;
(b) Refer to the pertinent contract terms;
© State the factual areas of agreement and disagreement;

(d) State the reasons for the decision, including any specific findings of
fact, although specific findings of fact are not required and, if made,
shall not be binding in any subsequent proceeding;

(e) If all or any part of the claim is determined to be valid, determine the
amount of monetary settlement, the contract adjustment to be made, or
other relief to be granted;

54



Basement Renovations at the Southeast Neighborhood Library
Solicitation Number: DCPL-2008-1-0035 :

L9

1.10

I.11

.12

) " Indicate that the written document is the Contracting Officer’s final
decision; and

(2) Inform the Contractor of the right to seek further redress by appealing
the decision to the Contract Appeals Board.

3) The decision shall be supported by reasons and shall inform the Contractor of
his or her rights as provided herein.

(4) . The authority contained in this clause shall not apply to a claim or dispute for
penalties or forfeitures prescribed by statute or regulation which another
District agency is specifically authorized to administer, settle, or determine.

4) This clause shall not authorize the Contracting Officer to settle, compromise,
pay, or otherwise adjust any claim involving fraud.

(c) The decision of the Contracting Officer shall be final and not subject to review unless an
administrative appeal or action for judicial review is timely commenced by the District as
authorized by D.C. Official Code §2-309.04.

(d) Pending final decision of an appeal, action, or final settlement, the Contractor shall
proceed diligently with performance of the contract in accordance with the decision of the
Contracting Officer.

CONFIDENTIALITY OF INFORMATION:

The Contractor shall keep all the information obtained relating to any employee or customer of the
District in absolute confidence, and shall not use it in connection with any other matters, or disclose it
to any other person, firm, or corporation, in accordance with the District and Federal laws governing
the confidentiality of records.

TIME:

Time or performance period, if stated in number of days, shall mean calendar days which that
includes Saturdays, Sundays, and holidays, unless stated otherwise therein.

OTHER CONTRACTORS:

The Contractor shall not commit or permit any act that will interfere with the performance of work by
another District Contractor or by any District employee.

INCORPORATION AND ORDER OF PRECEDENCE:

The following documents are incorporated herein by reference and in case of any discrepancy the
following Order Of Precedence shall apply: (1) Schedule For Construction, Alteration, Repairs Prices
(Section-B), (2) Scope, Specifications (Attachment J.1), Drawings (Section C)(Attachment J.2),

(3) Special Contract Requirements (Section H), (4) Contract Clauses (Section I), (5) US-DOL Wage
Determination Rates (Attachment-J.3), and (6) Standard Contract Provisions for use with
Construction Projects dated 1973, as amended.
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L13  CONTRACTS IN EXCESS OF $1 MILLION DOLLARS:

Any contract in excess of $1,000,000.00 shall not be binding or give rise to any claim or demand
- against the District until approved by the Council of the District of Columbia, and signed by the
Contracting Officer.
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PART III
SECTION J: LIST OF ATTACHMENTS
D.C. Public Library Technical Specifications for this prqject
D.C. Public Library Drawings for this project

Required Labor Contract Provisions

“ Wage Determination Number DC070003

First Source Employment Agreement

Small and Local Business Opportunity Commission Certification Package
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PART YV

SECTION L - INSTRUCTIONS, CONDITIONS AND NOTICES TO BIDDERS

SITE VISIT:

Prospective bidders are strongly advised to visit the site of the proposed work to inspect and
familiarize themselves with the extent of the work. Failure to thoroughly investigate said job
conditions will not be accepted as a proper basis for considering an alleged error in bid or for
payment of extras under, or revision to, the contract or in any other way as grounds for
asserting a claim against the District. Site visit will be Monday, March 31, 2008
(9:00am - 10:00am) located at the Southeast Branch Library 403 7" Street SE
Washington, DC. ' :

PRE-BID CONFERENCE:

A pre-bid conference to discuss the contents of this solicitation and other pertinent matters will
be held at 11:00am local time, on Monday, March 31, 2008 at the following location:

Southeast Branch Library 403 7" Street SE Washington, DC.

Prospective bidders will be given an opportunity to ask questions regarding this solicitation at the
conference. The purpose of the conference is to provide a structured and formal opportunity for
the District to accept questions from bidders on the solicitation document as well as to clarify the
contents of the solicitation. Attending bidders must complete the Pre-Bid Conference
Attendance Roster at the conference so that bidder attendance can be properly recorded.

Impromptu questions will be permitted and spontaneous answers will be provided at the
District’s discretion. Verbal answers given at the pre-bid conference are only intended for
general discussion and do not represent the Department’s final position. All oral questions must
be submitted in writing following the close of the pre-bid conference but no later than five
working days after the pre-bid conference in order to generate an official answer. Official
answers will be provided in writing to all prospective bidders who are listed on the official
bidder’s list as having received a copy of the solicitation.

POST AWARD CONFERENCE:

A post award conference with the Contractor is required. It will be scheduled within 10 calendar
days after the date of contract award. The Contractor will be notified of the exact date and time.
The conference will be held at the following address:

District of Columbia Public Library

901 G Street NW SUITE 433
Washington, DC 20001
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CONTRACT AWARD:

A. The District reserves the right to accept/reject any/all Contract Line Items (CLIN’s) in the
bids resulting from this solicitation. The Contracting Officer may reject all bids or waive any
minor informality or irregularity in bids received whenever it is determined that such action
is in the best interest of the District.

B.  The District intends, but is not obligated, to award a contract resulting from this solicitation
to the responsive and responsible bidder who has the lowest bid.

PREPARATION AND SUBMISSION OF BIDS:

Bidders shall submit one (1) signed original plus two (2) copies of the bid. The District will not
accept a facsimile copy of a bid as an original bid. All items accepted by the District, all pages
of the Invitation for Bids (IFB), all attachments and all documents containing the Bidder's offer
shall constitute the formal contract.

Each bid shall be submitted in a sealed envelope conspicuously marked on the outside:
"Bid in Response to Solicitation No. DCPL-2008-1-0035.

L.5.1 The original bid shall govern if there is a variance between the original bid and the copy
submitted by the bidder. Each bidder shall return the complete solicitation as its bid.

L.5.2 The District may reject as non-responsive any bid that fails to conform in any material
respect to the Invitation for Bids.

L.5.3 The District may also reject as non-responsive any bids submitted on forms not included
in or required by the solicitation, or if the solicitation package is obtained from any source other
than the District’s official source listed below. Bidders shall make no changes to the
requirements set forth in the solicitation.

BID SUBMISSION DATE AND TIME:

Bids must be submitted no later than 2:00PM local time on Monday, April 7, 2008.

WITHDRAWAL OR MODIFICATION OF BIDS:

A Bidder may modify or withdraw its bid upon written, telegraphic notice, or facsimile
transmission if received at the location designated in the solicitation for submission of bids, but
not later than the exact time set for opening of bids.

152



Basement Renovations at the Southeast Neighborhood Library
Solicitation Number: DCPL-2008-1-0035

LATE SUBMISSIONS, LATE MODIF ICATIONS AND LATE WITHDRAWALS:

- L8

A

Bids, modifications to bids, or requests for withdrawals that are received in the
designated District office after the exact local time specified above, are "late" and shall be
considered only if they are received before the award is made and one (1) or more of the -
following circumstances apply:

1. The bid or modification was sent by registered or certified mail no later than the fifth
(5th) calendar day before the date spe01fled for receipt of bids; or

2. The bid or modification was sent by mail and it is determined by the Contracting
Officer that the late receipt at the location specified in the solicitation was caused by
mishandling by the District after receipt.

Postmarks

The only acceptable evidence to establish the date of a late bid, late modification or late
withdrawal sent either by registered or certified mail shall be a U.S. or Canadian Postal
Service postmark on the wrapper or on the original receipt from the U.S. or Canadian
Postal Service. If neither postmark shows a legible date, the bid, modification or
withdrawal shall be deemed to have been mailed late. When the postmark shows the date
but not the hour, the time is presumed to be the last minute of the date shown. If no date
is shown on the postmark, the bid shall be considered late unless the Bidder can furnish
evidence from the postal authorities of timely mailing.

Late Submissions

A late bid, late request for modification or late request for withdrawal shall not be
considered, except as provided in this section.

Late Bids

A late bid, late modification or late withdrawal of a bid that is not considered shall be
held unopened, unless opened for identification, until after award and then retained with
unsuccessful bids resulting from this solicitation.

Late Modifications

A late modification of a successful bid that makes its terms more favorable to the District
shall be considered at any time it is received and may be accepted.
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L.9 HAND DELIVERY OR MAILING OF BIDS TO:

District of Columbia Public Library
Office of Procurement
901 G Street NW Suite 401
Washington, DC
Attn: Wayne R. Minor, Chief Procurem_ent Officer

L.10  Submission of Subcontracting Plan:

Within ten calendar days after the bid opening, each bidder shall submit a certified and notarized
subcontracting plan for approval by the Contracting Officer. This plan shall meet the requirements
described under Section M.3.1 of this solicitation. A certified LSDBE prime who plans not to
subcontract any portion of the contract work shall still submit such a plan stating so in writing. A
Contractor cannot make any changes to its subcontracting plan without prior written approval by the
Contracting Officer. The approved plan will be incorporated into and become part of the contract.

L.11 ERRORS IN BIDS

Bidders are expected to read and fully understand information and requirements in the
solicitation; failure to do so will be at the Bidder’s risk. In the event of a discrepancy between
the unit price and the total price, the unit price will govern.

L.12 QUESTIONS ABOUT THE SOLICITATION:

If a prospective Bidder has any questions relative to this solicitation, the prospective Bidder shall
submit the questions in writing to the Contracting Officer. The prospective Bidder shall submit
questions no later than ten (10) calendar days prior to the closing date and time indicated for this
solicitation. The District will not consider any questions received less than ten (10) calendar
days before the date set for submission of bid. The District will furnish responses promptly to all
other prospective Bidders. An amendment to the solicitation will be issued, if that information is
necessary in submitting bids, or if the lack of it would be prejudicial to any other prospective
Bidders. Oral explanations or instructions given before the award of the contract will not be
binding.

L.13 FAILURE TO SUBMIT BIDS:

Recipients of this solicitation not responding with a bid should not return this solicitation.
Instead, they should advise the Office of Procurement, Chief Procurement Officer, 901 G Street,
N.W., Suite 401, Washington, DC 20001, by letter or postcard whether they want to receive
future solicitations for similar requirements. It is also requested that such recipients advise the
Contracting Officer, of the reason for not submitting a bid in response to this solicitation. If a
recipient does not submit a bid and does not notify the Chief Procurement Officer that future
solicitations are desired, the recipient's name may be removed from the applicable mailing list.
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L.14

L.15

L.16

BID PROTESTS:

Any actual or prospective Bidder or Contractor who is aggrieved in connection with the

solicitation or award of a contract, must file with the D.C. Contract Appeals Board (Board) a

protest no later than 10 business days after the basis of protest is known or should have been

known, whichever is earlier. A protest based on alleged improprieties in a solicitation which are
apparent prior to bid opening or the time set for receipt of initial bids shall be filed with the

Board prior to bid opening or the time set for receipt of initial bids. In procurements in which

bids are requested, alleged improprieties which do not exist in the initial solicitation, but which

are subsequently incorporated into this solicitation, must be protested no later than the next

closing time for receipt of bids following the incorporation. The protest shall be filed in writing,

with the Contract Appeals Board, 717 - 14th Street, N.-W., Suite 430, Washington, D.C. 20004. _
The aggrieved person shall also mail a copy of the protest to the Contracting officer for the

solicitation.

SIGNING OF BIDS:

A. The Contractor shall sign the bid and print or type its name on the bid form in the
attached Bid Form Package. Each bid must show a full business address and telephone
number of the Bidder and be signed by the person or persons legally authorized to sign
contracts. Erasures or other changes must be initialed by the person signing the bid. Bids
signed by an agent shall be accompanied by evidence of that agent's authority, unless that
evidence has been previously furnished to the Contracting Officer.

B.  All correspondence concerning the bid or resulting contract will be mailed to the address
shown on the bid in the absence of written instructions from the Bidder or Contractor to
the contrary. Any bid submitted by a partnership must be signed with the partnership
name by a general partner with authority to bind the partnership. Any bid submitted by a
corporation must be signed with the name of the corporation followed by the signature
and title of the person having authority to sign for the corporation. Bidders shall
complete and sign all Representations, Certifications and Acknowledgments as
appropriate. Failure to do so may result in a bid rejection.

ACKNOWLEDGMENT OF AMENDMENTS:

The Bidder shall acknowledge receipt of any amendment to this solicitation by (a) signing and
returning the amendment; (b) by identifying the amendment number and date in the space
provided for this purpose in item 20 of page 1 (Solicitation, Offer, Award Form) of the
solicitation; or (c) by letter or telegram, including mailgrams. The District must receive the
acknowledgment by the date and time specified for receipt of bids. Bidder’s failure to
acknowledge an amendment may result in rejection of the bid.
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L.17 ACCEPTABLE BID GUARANTEES:

L.18

L.19

L.20

A. A bid guarantee in the amount of 5% of the bid price is required with bids over
$100,000.00. If a bidder fails to provide the required bid guarantee, such failure will
require rejection of the bid.

B. Types of guarantees acceptable to the District of Columbia:

1. A bond provided by a surety in accordance with 27 DCMR Chapter 2708.

2. A certified check or irrevocable letter of credit issued by an 1nsured financial
institution in the equivalent amount of the security; or

3. United States government securities that are assigned to the District which pledge
the full faith and credit of the United States.

ACCEPTANCE PERIOD:

The bidder agrees that its bid remains valid for a period of 90 calendar days from the bid opening
date. However, if for administrative reasons, the District is unable to make an award within this
time period, the Contracting Officer will request the Contractor and his/her surety to extend the
bid bond for an additional thirty (30) days.

LEGAL STATUS OF BIDDER:

A.
B.

C.

Each bid must provide the following information:

Name, Address, Telephone Number, Federal Tax Identification Number and DUNS
Number of Bidder;

District of Columbia license, registration or certification, if required by law to obtain
such license, registration or certification. If the bidder is a corporation or partnership and
does not provide a copy of its license, registration or certification to transact business in
the District of Columbia, the bid shall certify its intent to obtain the necessary license,
registration or certification prior to contract award or its exemption from such
requirements;

If the Bidder is a partnership or joint venture, names of general partners or joint ventures
and copies of any joint venture or teaming agreements; and

The District reserves the right to request additional information regarding the Bidder’s
organizational status.

LOCAL OPERATING FACILITIES:

The Contractor shall provide and maintain its own operating quarters. Such quarters shall be of
sufficient size and capacity and have the necessary facilities to adequately carry out the work to
be performed under the contract.

LOCAL ADDRESS LOCAL TELEPHONE NUMBER/FAX
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L.21

L.22

L.23

L.24

L.25

PAGER NUMBER v _ EMERGENCY NUMBER

EMERGENCY CONTACT PERSON
TECHNICAL INFORMATION:
For technical information concerning this solicitation, please contact:

Mr. Edward Hampton
Cell Number: 202-834-5636

TITLE OF CORRESPONDENCE, HAND DELIVERY OR MAILING OF
SOLICITATION:

All contractual correspondence must be directed to:

Mr. Ameer Mustafa Abdullah, Sr.
Office Number : 202-727-1206

BID DOCUMENTS:

A. Persons who obtain bidding materials from anyone other than the District’s official source
as specified under Section L.9 are hereby notified that any addenda/amendments issued
under this solicitation, and not acknowledged by a bidder could affect the bid amount
and/or responsiveness determinations.

B. The District Government assumes no responsibility for furnishing any addenda/
amendments to anyone who obtains bidding materials through other than the official
channels.

C. Amendments/Addenda to bidding documents and bidding material are available from the
issuing office.

EXAMINATION OF BID DOCUMENTS AND SITE OF WORK:

Bidders will be held to have:

A. Checked all measurements and visible features which would in any manner affect the work
to be performed.
B. Verified conditions at the site.

PAYMENT AND PERFORMANCE BONDS:

Article 12 Section C of the Instructions to Bidders of the Standard Contract Provisions for

Construction Contracts, 1973, is amended to incorporate the provisions of the District of Columbia
Procurement Practices Act of 1985, D.C. Official Code § 2-305.04(b), and 27 DCMR § 2703.3,
which require payment bonds to be in an amount not less than 50% of the amount payable by the
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L.26

terms of the contract and performance bonds to be in an amount riot less than 100% of the amount
payable by the terms of the contract.

Standards of Responsibility

Pursuant to 27 DCMR, 2200.4 (a) through (h), the prospective Contractor shall submit the
following documentation, within ten (10) days of the request by the District, in order to be
determined responsible:

a. Evidence of financial resources adequate to perform the Contract, or ability to obtain them;

b. Evidence of ability to comply with the required or proposed delivery or performance
schedule, taking into consideration all existing commercial and governmental business
commitments; : '

C. A satisfactory performance record;

d. A satisfactory record of integrity and business ethics;

e. The necessary organization, experience, accounting and operational controls and
technical skills, or the ability to obtain them;

f. Compliance with the applicable District licensing and tax laws and regulations;

The necessary production, construction and technical equipment and facilities or the
ability to obtain them, and

i. Other qualifications and eligibility criteria necessary to receive an award under the
applicable laws and regulations.

If the prospective Contractor fails to supply the information requested, the Contracting Officer
shall make the determination of responsibility or non-responsibility based upon available
information.  If the available information is insufficient to make a determination of
responsibility, the Contracting Officer shall determine the prospective Contractor to be non-
responsible.
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PARTYV

SECTION M - EVALUATION PREFERENCE POINTS

SMALL BUSINESS SET-ASIDE SOLICITATION WITH
SUBCONTRACTING SET-ASIDE (CONSTRUCTION)

‘M.X  Preferences for Local Businesses, Disadvantaged Businesses, Resident-owned

Businesses, Small Businesses, Longtime Resident Businesses, or Local Businesses with
Principal Offices Located in an Enterprise Zone

Under the provisions of the “Small, Local, and Disadvantaged Business Enterprise
Development and Assistance Act of 2005” (the Act), Title Il, Subtitle N, of the “Fiscal
Year 2006 Budget Support Act of 2005, D.C. Law 16-33, effective October 20, 2005,
the District shall apply preferences in evaluating bids or proposals from
businesses that are small, local, disadvantaged, resident-owned, longtime resident,
or local with a principal office located in an enterprise zone of the District of
Columbia.

M.X.1 General Preferences

“or evaluation purposes, the allowable preferences under the Act for this procurement are as
follows:

M.X 11

MX1.2

M.X.1.3

M.X14

MX.1.5

Three percent reduction in the bid price or the addition of three points on a 100-point scale
for a small business enterprise (SBE) certified by the Small and Local Business
Opportunity Commission (SLBOC) or the Department of Small and Local Business
Development (DSLBD), as applicable;

Three percent reduction in the bid price or the addition of three points on a 100-point scale
for a resident-owned business enterprise (ROB) certified by the SLBOC or the DSLBD, as
applicable;

Ten percent reduction in the bid price or the addition of ten points on a 100-point scale for a
longtime resident business (LRB) certified by the SLBOC or the DSLBD, as applicable;

Two percent reduction in the bid price or the addition of two points on a 100-point scale for
a local business enterprise (LBE) certified by the SLBOC or the DSLBD, as applicable;

Two percent reduction in the bid price or the addition of two points on a 100-point scale for
a local business enterprise with its principal office located in an enterprise zone (DZE) and
certified by the SLBOC or the DSLBD, as applicable; and
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MX 1.6

Two percent reduction in the bid price or the addition of two pdints on a 100-point scale for
a disadvantaged business enterprise (DBE) certified by the SLBOC or the DSLBD, as
applicable. ;

M.X.2 Apglication of Preferences

The preferences shall be applicable to prime contractors as follows:

M.X.2.1 .

M.X2.2

M.X23

M.X24

M.X.2.5

M.X.2.6

Any prime contractor that is an-SBE certified by the SLBOC or the DSLBD, as applicable,
will receive a three percent (3%) reduction in the bid price for a bid submitted by the SBE
in response to an Invitation for Bids (IFB) or the addition of three points on a 100-point
scale added to the overall score for proposals submitted by the SBE.in response to a
Request for Proposals (RFP). ‘

Any prime contractor that is an ROB certified by the SLBOC or the DSLBD, as applicable,
will receive a three percent (3%) reduction in the bid price for a bid submitted by the ROB
in response to an IFB or the addition of three points on a 100-point scale added to the
overall score for proposals submitted by the ROB in response to an RFP.

Any prime contractor that is an LRB certified by the SLBOC or the DSLBD, as applicable,
will receive a ten percent (10%) reduction in the bid price for a bid submitted by the LRB in
response to an IFB or the addition of ten points on a 100-point scale added to the overall
score for proposals submitted by the LRB in response to an RFP.

Any prime contractor that is an LBE certified by the SLBOC or the DSLBD, as applicable,
will receive a two percent (2%) reduction in the bid price for a bid submitted by the LBE in
response to an IFB or the addition of two points on a 100-point scale added to the overall
score for proposals submitted by the LBE in response to an RFP.

Any prime contractor that is a DZE certified by the SLBOC or the DSLBD, as applicable,
will receive a two percent (2%) reduction in the bid price for a bid submitted by the DZE in
response to an IFB or the addition of two points on a 100-point scale added to the overall
score for proposals submitted by the DZE in response to an RFP.

Any prime contractor that is a DBE certified by the SLBOC or the DSLBD, as applicable,
will receive a two percent (2%) reduction in the bid price for a bid submitted by the DBE in
response to an IFB or the addition of two points on a 100-point scale added to the overall
score for proposals submitted by the DBE in response to an RFP.

M.X.3 Maximum Preference Awarded

Notwithstanding the availability of the preceding preferences, the maximum total
preference to which a certified business enterprise is entitled under the Act for this
procurement is twelve percent (12%) for bids submitted in response to an IFB or the
equivalent of twelve (12) points on a 100-point scale for proposals submitted in
response to an RFP. There will be no preference awarded for subcontracting by the
prime contractor with certified business enterprises.
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M.X.4 Preferences for Certified Joint Ventures

When the SLBOC or the DSLBD, as applicable, certifies a joint venture, the certified
joint venture will receive preferences as a prime contractor for categories in which
the joint venture and the certified joint venture partner are certified, subject to the
maximum preference limitation set forth in the preceding paragraph.

M.X.5 Vendor Submission for Preferences

M.X5.1

M.X.5.1.1

M.X.5.1.2

M.X.5.2

M.X.53

Any vendor seeking to receive preferences on this solicitation must submit at the time of, and
as part of its bid or proposal, the following documentation, as applicable to the preference
being sought: : o

Evidence of the vendor’s or joint venture’s certification by the SLBOC as an SBE,
LBE, DBE, DZE, LRB, or RBO, to include a copy of all relevant letters of
certification from the SLBOC; or

Evidence of the vendor’s or joint venture’s provisional certification by the DSLBD as
an SBE, LBE, DBE, DZE, LRB, or RBO, to include a copy of the provisional
certification from the DSLBD.

Any vendor seeking certification or provisional certification in order to receive preferences
under this solicitation should contact the:

Department of Small and Local Business Development
ATTN: LSDBE Certification Program

441 Fourth Street, N.W., Suite 970N

Washington, DC 20001

All vendors are encouraged to contact the DSLBD at (202) 727-3900 if additional
information is required on certification procedures and requirements.

M.X..6 Mandatory Subcontracting Requirement

M.X.6.1

M.X.6.2

M.X.6.3

M.X.6.4

At least 35% of the dollar value of this construction contract, excluding the cost of materials,
goods, and supplies, shall be subcontracted to SBEs.

If there are insufficient qualified SBEs to fulfill the subcontracting requirement of the
preceding paragraph, 35% of the dollar value, excluding the cost of materials, goods, and
supplies, shall be subcontracted to local, small, or disadvantaged business enterprises.

For the purposes of paragraph M.X.6.1, purchases from SBEs that provide materials, goods,
and supplies may apply to the 35% requirement.

For the purposes of paragraph M.X.6.2, purchases from local, small, or disadvantaged

business enterprises that provide materials, goods, and supplies may apply to the 35%
requirement.
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M.X.7 LBE, SBE, or DBE Prime Contractor Performance Requirements

M.X.7.1 If an LBE, SBE, or DBE is selected as a prime contiactor and is granted points or price
reduction pursuant to the Act, that LBE, SBE, or DBE prime contractor shall perform at least
35% of the contracting effort, excluding the cost of materials, goods, and supplies, with its
own organization and resources and, if it subcontracts, at least 35% of the subcontracted
effort, excluding the cost of materials, goods, and supphes shall be with LBEs, SBEs, or
DBEs.

M.X.7.2 If the total of the contracting effort, excluding the cost of materials, goods, and supplies,
. proposed to be performed by the LBE, SBE, or DBE is less than the amount required by the
preceding paragraph, then the LBE, SBE, or DBE shall not be eligible to receive preference
“points or a price reduction for a period of not less than two years.

M.X.8 Prime Contractor Performance Requirements Applicable to Joint Ventures

M.X.8.1 If a certified joint venture is selected as a prime contractor and is granted points or price
reduction pursuant to the Act, the LBE, SBE, or DBE partner of the joint venture shall
perform at least 50% of the contracting effort, excluding the cost of materials, goods, and
supplies, with its own organization and resources and, if the joint venture subcontracts, at
least 35% of the subcontracted effort, excluding the cost of materials, goods, and supplies,
shall be with LBEs, SBEs, or DBEs.

M.X.8.2 If the total of the contracting effort, excluding the cost of materials, good, and supplies,
proposed to be performed by the LBE, SBE, or DBE is less than the amount required by the
preceding paragraph, then the LBE, SBE, or DBE shall not be eligible to receive preference
points or a price reduction for a period of not less than two years.

M.X.9 Performance Requirement for Contracts of $1 Million or Less

If this is a construction contract of $1 million or less for which an LBE, SBE, or DBE is selected as
prime contractor and is granted points or price reduction pursuant to the Act, the LBE, SBE, or DBE
prime contractor shall perform at least 50% of the on-site work with its own work force.

M.X.10 Subcontracting Plan

Any prime contractor responding to this solicitation shall submit, within 5 days of the contracting
officer’s request, a notarized statement detailing its subcontracting plan. Each subcontracting plan
shall include the following:

M.X.10.1 A description of the goods and services to be provided by the SBEs, or if insufficient
qualified SBEs, then by SBEs, LBEs, or DBEs;

M.X.10.2 A statement of the dollar value, by type of business enterprise, of the bid or proposal that

pertains to the subcontracts to be performed by the SBEs, or if insufficient qualified SBEs,
then by the SBEs, LBEs, or DBEs; :
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"M.X.10.3

M.X.104

M.X.10.5

- M.X.10.6

M.X.10.7

M.X.10.8

M.X.10.9

M.X.11

The names and addresses of all proposed subcontractors who are SBEs, or if insufficient
qualified SBEs, th;:n who are SBEs, LBEs, or DBEs;

The name of the individual employed by the prime contractor who will administer the
subcontracting plan, and a description of the duties of the individual;

A description of the efforts the prime contractor will make to ensure that SBEs, or if
insufficient SBEs, then SBEs, LBEs, or DBEs will have an equltable opportunity to compete.
for subcontracts;

In all subcontracts that offer further subcontracting opportunities, assurances that the prime
contractor will include a statement, approved by the contracting officer, that the
subcontractor will adopt a subcontracting plan similar to the subcontracting plan required by
the contract;

Assurances that the prime contractor will cooperate in any studies or surveys that may be
required by the contracting officer, and submit periodic reports, as requested by the
contracting officer, to allow the District to determine the extent of compliance by the prime
contractor with the subcontracting plan;

List the type of records the prime contractor will maintain to demonstrate procedures adopted
to comply with the requirements set forth in the subcontracting plan, and include assurances
that the prime contractor will make such records available for review upon the District’s
request; and

A description of the prime contractor’s recent effort to locate SBEs, or if insufficient SBEs,
then SBEs, LBEs, or DBEs and to award subcontracts to them.

Enforcement and Penalties for Willful Breach of Subcontracting Plan

The willful breach by a contractor of a subcontracting plan for utilization of local, small, or
disadvantaged businesses in the performance of a contract, the failure to submit any required
subcontracting plan monitoring or compliance report, or the deliberate submission of falsified data may
be enforced by the DSLBD through the imposition of penalties, including monetary fines of $15,000 or
5% of the total amount of the work that the contractor was to subcontract to local, small, or
disadvantaged businesses, whichever is greater, for each such breach, failure, or falsified submission.
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